

Niloy Prokash Gangoli
Gautam De
 NILOY PROKASH GANGOLI
 & GAUTAM DEY
 As a Constituted Attorney of
 ANIRBAN BHAUMIK

1.6 It is agreed that the Promoter shall not make any additions and alterations in the sanctioned plans, layout plans and specifications and the nature of fixtures, fittings and amenities for the respective unit/s described herein at Schedule 'D' and Schedule 'E' in respect of the apartment, plot or building, as the case may be, without the previous written consent of the Allottee as per the provisions of the Act. Provided that the Promoter may make such additions or alterations as may be required by the Allottee, or such minor changes or alteration if permitted under the provisions of the Act.

1.7 The Promoter shall confirm to the final carpet area that has been allotted to the Allottee after the construction of the Building is complete and the occupancy certificate is granted by the competent authority, by furnishing details of the changes, if any in the carpet area. The total price payable for the carpet area shall be recalculated upon confirmation by the Promoter, if there is reduction in the carpet area then the Promoter shall refund the excess money paid by Allottee within forty-five days, from the date when such an excess amount was paid by the Allottee. If there is any increase in the carpet area, of the apartment, allotted to Allottee, the Promoter shall demand that from the Allottee as per the next milestone of the payment plan as provided in Schedule 'C'. All these monetary adjustments shall be made at the same rate per square feet as agreed in para 1.2 of this Agreement.

1.8 Subject to para 9.3 the Promoter agrees and acknowledges, the Allottee shall have the right to the Apartment as mentioned below :

- (i) The Allottee shall have exclusive ownership of the Apartment.
- (ii) The Allottee shall also have undivided proportionate share in the Common Areas. Since the share interest of Allottee in the Common Areas is undivided and cannot be divided or separated, the Allottee shall use the Common Areas along with other occupants, maintenance staff etc. without causing any inconvenience or hindrance to them. It is clarified that the promoter shall hand over the common areas to the Association of Allottees after its formation and duly obtaining the completion certificate/occupancy certificate from the competent authority as provided in the Act.
- (iii) That the computation of the price of the Apartment includes recovery of price of land, construction of the Common Areas, internal development charges, cost of providing electric wiring, electrical connectivity to the Apartment, Lift, Water line and Plumbing, finishing with Paint, Marbles, Tiles, Doors, Windows, Fire detection and Fire fighting equipment in the common areas (if required by the Concerned Building Plan Sanction Authority), maintenance charges as per para 11 etc. and includes cost for providing all other facilities, amenities and specifications to be provided within the Apartment and the Project.
- (iv) The Allottee has the right to visit the project site to assess the extent of development of the project and his Apartment as the case may be. (prior to take concern from developer)

1.9 It is made clear by the Promoter and the Allottee agrees that the Apartment along with covered/open/mechanical parking space shall be treated as a single indivisible unit for all purposes. The Developer/ Promoter can extend his Project keeping in view to use the land and all the amenities and facilities of the said Project.

1.10 The Promoter agrees to pay all outgoing before transferring the physical possession of the Apartment to the Allottees, which it has collected from the Allottees, for the payment of outgoing (including land cost, ground rent, municipal or other local taxes, charges for water or electricity, maintenance charges, including mortgage loan and interest on mortgages or other encumbrances and such other liabilities payable to competent authorities, banks and financial institutions, which are related to the project). If the Promoter fails to pay all or any of the outgoing collected by its from the Allottees or any liability, mortgage loan and interest thereon before transferring the Apartment to the Allottees, the Promoter agrees to be liable, even after the transfer of the property, to pay such outgoing and penal charges, if any, to the authority or person to whom they are payable.

Niloy Prokash Gangoli
 NS CONSTRUCTION

Partner

NS CONSTRUCTION

Gautam De
 Partner

NiLOY Prokash Gangoli
Gautam DeY
 NILOY PROKASH GANGOLI
 & GAUTAM DEY
 As a Constitute Attorney of
 ANIRBAN BHAUMIK

1.11 The Allottee has paid a sum of Rs.-/- (Rupees) only being part payment towards the Total Price of the Apartment at the time of application the receipt of which the Promoter hereby acknowledges and the Allottee hereby agrees to pay the remaining price of the Apartment as prescribed in the Payment Plan (Schedule 'C') as may be demanded by the Promoter within the time and in the manner specified therein. Provided that if the Allottee delays in payment towards any amount which is payable, he shall be liable to pay interest at the rate prescribed in the Rules.

2. MODE OF PAYMENT:

Subject to the terms of the Agreement and the Promoter abiding by the construction milestones, the Allottee shall make all payments, on written demand by the Promoter, within the stipulated time as mentioned in the Payment Plan (through A/C. Payee cheque/demand draft/ bankers cheque or online payment) in favour of NS CONSTRUCTION payable at Kolkata.

3. COMPLIANCE OF LAWS RELATING TO REMITTANCES:

3.1 The Allottee, if resident outside India, shall be sole responsible for complying with the necessary formalities as laid down in Foreign Exchange Management Act, 1999, Reserve Bank of India act, 1934 and the Rules and Regulations made there under or any statutory amendments/modification(s) made thereof and all other applicable laws including that of remittance of payment acquisition/sale/ transfer of immovable properties in India etc. and provide the Promoter with such permission, approvals which would enable the Promoter to fulfill its obligations under this Agreement. Any refund, transfer of security, if provided in terms of the Agreement shall be made in accordance with the provisions of Foreign Exchange Management Act, 1999 or the statutory enactments or amendments thereof and the Rules and Regulations of the Reserve Bank of India or any other applicable law. The Allottee understands and agrees that in the event of any failure on his/her part to comply with the applicable guidelines issued by the Reserve Bank of India, he/she may be liable for any action under the Foreign Exchange Management Act, 1999 or other laws as applicable, as amended from time to time.

3.2 The Promoter accepts no responsibility in regard to matters specified in para 3.1 above, The Allottee shall keep the Promoter fully indemnified and harmless in this regard. Whenever there is any change in the residential status of the Allottee subsequent to the signing of this Agreement. It shall be the sole responsibility of the Allottee to intimate the same in writing to the Promoter immediately and comply with necessary formalities if any under the applicable laws. The Promoter shall not be responsible towards any third-party making payment/remittances on behalf of any Allottee and such third party shall not have any right in the application/allotment of the said apartment applied for herein in any way and the Promoter shall be issuing the payment receipts in favour of the Allottee only.

4. ADJUSTMENT/APPROPRIATION OF PAYMENTS:

The Allottee authorizes the Promoter to adjust appropriate all payments made by him/her under any head(s) of dues against lawful outstanding of the Allottee against the Apartment, if any, in his/her name and the Allottee undertakes not to object/demand/direct the Promoter to adjust his payments in any manner.

5. TIME IS ESSENCE:

The Promoter shall abide by the time schedule for completing the project as disclosed at the time of registration of the project with the Authority and towards handing over the Apartment to the Allottee and the common areas to the association of allottees or the competent authority, as the case may be, subject to force major as describe in 7.1. Similarly, the Allottee shall pay all accounts payable as per payment Plan (Schedule-C) as and when due & demanded.

NS CONSTRUCTION

NiLOY Prokash Gangoli

Partner

NS CONSTRUCTION

Gautam DeY

Partner

Niloy Prakash Gangoli
Gautam Dey
NILOY PROKASH GANGOLI
& GAUTAM DEY
As a Constitute Attorney of
ANIRBAN BHAUMIK

6. CONSTRUCTION OF THE PROJECT/APARTMENT:

The Allottee has seen the proposed layout plan, specifications, amenities and facilities of the Apartment and accepted the floor plan, payment plan and the specifications as mentioned in different Schedule [annexed along with this Agreement] which has been approved by the competent authority, as represented by the Promoter. The Promoter shall develop the Project in accordance with the said layout plans, floor plans and specifications, subject to the terms in this Agreement, the Promoter undertakes to strictly abide by such plans approved by the Competent Authorities and shall also strictly abide by the bye-laws, FAR and density norms and provisions prescribed by the Municipality and shall not have an option to make any variation/alteration/modification in such plans, other than in the manner provided under the Act, and breach of this term by the Promoter shall constitute a material breach of the Agreement. At the time of work if it is found that there is any practical (may be technical) obstruction regarding the process of construction work, the Promoter/Developer shall be at liberty to make addition/alteration of the Proposed Plan or work of construction for the benefit of the Project.

7. POSSESSION OF THE APARTMENT:

7.1 **Schedule for possession** of the said Apartment: The Promoter agrees and understands that timely delivery of possession of the Apartment to the Allottee and the common areas to the Association of Allottees or the Competent Authority, as the case may be, is the essence of the Agreement. The Promoter assures to hand over possession of the Apartment along with ready and complete common areas with all specifications, of the project in place within with a grace period of further six months unless there is delay or failure due to war, flood, drought, fire, cyclone, earthquake or any other calamity caused by nature affecting the regular development of the real estate project ("Force Majeure" as mentioned in Cl.7.1). If, however, the completion of the Project is delayed due to the Force Majeure conditions then the Allottee agrees that the Promoter shall be entitled to the extension of time for delivery of possession of the Apartment.

7.2 **Procedure for taking possession** – The Promoter, upon obtaining the occupancy certificate from the competent authority shall offer in writing the possession of the Apartment, to the Allottee in terms of this Agreement to be taken within two months from the date of issue of Occupancy Certificate. Provided that, in the absence of local law, the conveyance deed in favour of the Allottee shall be carried out by the Promoter within 3 months from the date of issue of Occupancy Certificate. The Promoter agrees and undertakes to indemnify the Allottee in case of failure of fulfillment of any of the provisions, formalities, documentation on part of the Promoter. The Allottee after taking possession, agree(s) to pay the maintenance charges as determined by the Promoter/Association of Allottees, as the case may be after the issuance of the Completion Certificate for the project. The Promoter shall hand over the Occupancy Certificate of the Apartment, as the case may be, to the Allottee at the time of conveyance of the same. It is pertinent to mention that in case any allottee place a written proposal for registration of Deed of Conveyance in his favour of the under constructed area then the same shall be registered in his name but the Completion/Occupancy Certificate shall be handed over later after completion of the project.

7.3 **Failure of Allottee to take Possession of Apartment** – Upon receiving a written intimation from the Promoter as per para 7.2, the Allottee shall take possession of the Apartment from the Promoter by executing necessary indemnities, undertakings and such other documentation as prescribed in this Agreement and the Promoter shall give possession of the Apartment to the Allottee. In case the Allottee fails to take possession within the time provided in para 7.1 such Allottee shall continue to be liable to pay interest on due payments and maintenance charges as specified in para 7.2.

7.4 **Possession by the Allottee** – After obtaining the occupancy certificate and handing over physical possession of the Apartment to the Allottees, it shall be the responsibility of the Promoter to hand over the necessary documents and plans, including common areas of Allottee or the Competent Authority, as the case may be.

7.5 **Cancellation by Allottee** – The Allottee shall have the right to cancel/withdraw his allotment in the Project as provided in the Act. Provided that where the allottee proposes to cancel/withdraw from

Niloy Prakash Gangoli
NS CONSTRUCTION
Partner

Gautam Dey
NS CONSTRUCTION
Partner

Niloy Prokash Gangoli
Gautam Deo
 NILOY PROKASH GANGOLI
 & GAUTAM DEY
 As a Constituted Attorney of
 ANIRBAN BHAUMIK

the project without any fault of the promoter, the promoter herein is entitled to forfeit the Booking amount paid for the allotment. The balance amount of money paid by the allottee shall be returned by the promoter to the allottee within 60 days of such cancellation. The Purchaser/s shall bare the cost of the Registration of Agreement for Sale and Deed of Conveyance and Cancellation of Agreement for Sale, if required at the cost of the Purchaser/Allottee. Agreement For Sale and/or Deed of Conveyance shall prepare by the Advocate's of the Purchaser/Allottee.

7.6 Compensation- The Promoter shall compensate the Allottee in case of any loss caused to him due to defective title of the land, on which the project is being developed or has been developed, in the manner as provided under the Act and the claim for compensation under this provision shall not be barred by limitation provided under any law for the time being in force.

Except for occurrence of a Force Majeure event, if the promoter fails to complete or is unable to give possession of the Apartment (i) in accordance with the terms of this Agreement, duly completed by the date specified in para 7.1; or (ii) due to discontinuance of his business as a Developer on account of suspension or revocation of the registration under the Act, or for any other reason, the Promoter shall be liable, on demand to the allottees, in case the Allottee wishes to withdraw from the Project without prejudice to any other remedy available, to return the total amount received by him in respect of the Apartment, including compensation if any in the manner as provided under the Act within forty-five days of it becoming due.

8. REPRESENTATIONS AND WARRANTIES OF THE PROMOTER:

The Promoter here represents and warrants to the Allottee as follows:

- (i) The Promoter has absolute, clear and marketable title with respect to the said Land, the requisite rights to carry out development upon the said Land and absolute, actual, physical and legal possession of the said Land for the Project.
- (ii) The Promoter has lawful rights and requisite approvals from the competent Authorities to carry out development of the Project for Residential Purpose.
- (iii) There are no encumbrances upon the said land or the Project.
- (iv) There are no litigations pending before any Court of law or Authority with respect to the said Land, Project or the Apartment.
- (v) All approvals, licenses and permits issued by the Competent Authorities with respect to the Project, said Land and Apartment are valid and subsisting and have been obtained by following due process of law. Further, the Promoter has been and shall, at all times remain to be in compliance with all applicable laws in relation to the Project, said Land, Building and Apartment and common areas.
- (vi) The Promoter has the right to enter into this Agreement and has not committed or omitted to perform any act or thing, whereby the right title and interest of the Allottee created herein, may prejudicially be affected.
- (vii) The Promoter has not entered into any agreement for sale and/or development agreement or any other agreement/arrangement with any person or party with respect to the said Land including the Project and the said Apartment which will in any manner, affect the rights of Allottee under this Agreement.
- (viii) The Promoter confirms that the Promoter is not restricted in any manner whatsoever from selling the said Apartment to the Allottee in the manner contemplated in this Agreement.
- (ix) The Promoter Confirm that the Promoter is fully Authorized and not restricted to construct and use their Land only for residential purpose for which shall have no objection and/or can arise any disputes therefore for such purpose at any point of time for ever if the same is in accordance with the Act.

NS CONSTRUCTION

Niloy Prokash Gangoli

Partner

NS CONSTRUCTION

Gautam Deo

Partner

Niloy Prokash Gangoli
Gautam Deo
 NILOY PROKASH GANGOLI
 & GAUTAM DEY
 As a Constituted Attorney of
 ANIRBAN BHAUMIK

(x) At the time of execution of the conveyance deed the Promoter shall handover lawful, vacant, peaceful, physical possession of the Apartment to the Allottee and the common areas to the Allottees or the Competent Authority, as the case may be.

(xi) The Schedule Property is not the subject matter of any HUF and that no part thereof is owned by any minor and/or no minor has any right, title and claim over the Schedule Property.

(xii) The Promoter has duly paid and shall continue to pay and discharge all governmental dues, rates, charges, and taxes and other monies, levies, impositions, premiums, damages and/or penalties and other outgoings, whatsoever, payable with respect to the said project to the competent Authorities till the Completion Certificate has been issued and possession of apartment, plot or building, as the case may be, along with common areas (equipped with all the specification, amenities and facilities) has been handed over to the Allottee and the Association of Allottees or the Competent Authority, as the case may be.

(xiii) No notice from the Government or any other local body or authority or any legislative enactment, government ordinance, order, notification (including any notice for acquisition or requisition of the said property) has been received by or served upon the Promoter in respect of the said Land and/or the Project.

9. EVENTS OF DEFAULTS AND CONSEQUENCES :

9.1 Subject to the Force Majeure clause, the Promoter shall be considered under a condition of Default, in the Following events:

- i. Promoter fails to provide ready to move in possession of the Apartment to the Allottee within the time period specified in para 7.1 or fails to complete the project within the stipulated time disclosed at the time of registration of the project with the Authority. For the purpose of this para 'ready to move in possession' shall mean that the apartment shall be in a habitable condition which is complete in all respects including the provision of all specifications, amenities and facilities, as agreed to between the parties, and for which Occupation Certificate and Completion Certificate, as the case may be has been issued by the Competent Authority.
- ii. Discontinuance of the Promoter's business as a developer on account of suspension or revocation of his registration under the provisions of the Act or the rules or regulations made there under.

9.2 In case of Default by Promoter under the conditions listed above, Allottee is entitled to the following:

- i. Stop making further payments to Promoter as demanded by the Promoter. If the Allottee stops making payments the Promoter shall correct the situation by completing the construction milestones and only thereafter the Allottee be required to make the next payment without any interest; or
- ii. The Allottee shall have the option of terminating the Agreement in which case the Promoter shall be liable to refund the entire money paid by the Allottee under any head whatsoever towards the purchase of the apartment, within forty-five days of receiving the termination notice.

9.3 The Allottee shall be considered under a condition of Default, on the occurrence of the following events:

(i) In case the Allottee fails to make payments for consecutive demands made by the Promoter as per the payment plan Schedule 'C' annexed hereto, despite having been issued notice in that regard, the allottee shall be liable to pay interest to the promoter on the unpaid amount at the rate prescribed in the Rules.

(ii) In case of Default by Allottee under the condition listed above continues for a period beyond 3 (three) consecutive months after notice from the Promoter in this regard, the Promoter may cancel the

NS CONSTRUCTION

NS CONSTRUCTION

Partner

Partner

Niloy Prokash Ganguli
Gautam Deu
NILOY PROKASH GANGULI
& GAUTAM DEY
 As a Constituted Attorney of
ANIRBAN BHAUMIK

allotment of the Apartment in favour of the Allottee and refund the money paid to him by the Allottee by deducting the Booking amount and the interest liabilities and this Agreement shall thereupon stand terminated.

Provided that the Promoter shall intimate the allottee about such termination at least thirty days prior to such termination.

10. CONVEYANCE OF THE SAID APARTMENT:

The Promoter on receipt of Total Price of the Apartment as per para 1.2 under the Agreement from the Allottee, shall execute a conveyance deed and convey the title of the Apartment together with proportionate indivisible share in the Common Areas within 3 months from the date of issuance of the occupancy certificate and the completion certificate, as the case may be to the allottee.

However, in case the Allottee fails to deposit the stamp duty and/or registration charges within the period mentioned in the notice, the Allottee authorizes the promoter to withhold registration of the conveyance deed in his/her favour till payment of stamp duty and registration charges to the promoter is made by the Allottee.

11. MAINTENANCE OF THE SAID BUILDING/ APARTMENT/ PROJECT:

The Promoter shall be responsible to provide and maintain essential services in the Project till the taking over of the maintenance of the project by the Association of Allottees upon the issuance of the Completion Certificate of the project. In case the common amenities are in future used by the other phases of the said project in such case both the phase Association shall share the cost of maintenances of the common amenities with the other societies of the other phases as per area proportionate ratio or any other manner the societies shall deem fit and proper.

12. DEFECT LIABILITY:

It is agreed that in case any structural defect or any other defect in workmanship, quality or provision of services or any other obligations of the Promoter as per the agreement for sale relating to such development is brought to the notice of the Promoter within a period of 5 (five) years by the Allottee from the date of handing over possession, it shall be the duty of the Promoter to rectify such defects without further charges, within 90 (Ninety) days and in the event of Promoter's failure to rectify such defects within such time, the aggrieved Allottees shall be entitled to receive appropriate compensation in the manner as provided under the Act.

13. RIGHT TO ENTER THE APARTMENT FOR REPAIRS:

The Promoter/Maintenance Agency/Association of Allottees shall have rights of unrestricted access of all Common Areas, covered parking and parking spaces for providing necessary maintenance services and the Allottee agrees to permit the association of allottees and/or maintenance agency to enter into the Apartment or any part thereof, after due notice and during the normal working hours, unless the circumstances warrant otherwise with a view to set right any defect.

14. USAGE:

Use of Service Areas : The Allottee shall not be permitted to use the service areas in any manner whatsoever, other than those earmarked for the specific purpose and the same shall be reserved for use by the Association of Allottees formed by the Allottees for rendering maintenance services. However, if the common service areas are used by the allottees of other phases then all the allottees of all the societies of all the phases of the project in future shall abide by the rules for use of the service areas common to all the allottees of the different phases as well as the that of the extended projects.

Niloy Prokash Ganguli
 NS CONSTRUCTION

Partner

Gautam Deu
 NS CONSTRUCTION

Partner