ANNEXURE 'A' [See rule 9] AGREEMENT FOR SALE

This Agreement for Sale ("Agreement") is executed on this _____ day of ______ 2021

BY AND BETWEEN

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Page 1 of 26

Manali Construction

Klym Dilk.

Proprietor

- (1) MINA CHAKRABROTY [PAN ADOPC2017Q] wife of Late Debaprasad Chakraborty, Daughter of Sushil Kumar Moitra by Nationality Indian, by faith : Hindu, by occupation : Pension Holder, residing at 2-16 Uday Shankar Bithi, DMC Ward No. 22, PO + PS : Durgapur, Dist : Paschim Bardhaman, West Bengal, Pin - 713216
- (2) MANAS CHAKRABORTY [PAN AEXPC9039E] son of Late Debaprasad Chakraborty, by Nationality Indian, by faith: Hindu, by occupation: Service, residing at 2-16 Uday Shankar Bithi, DMC Ward No. 22, PO + PS: Durgapur, Dist: Paschim Bardhaman, West Bengal, Pin - 713216
- (3) RAJIB CHAKRABORTY [PAN ACJPC2581P] son of Late Debaprasad Chakraborty, by Nationality Indian, by faith: Hindu, by occupation: Business, residing at 2-16 Uday Shankar Bithi, DMC Ward No. 22, PO + PS: Durgapur, Dist: Paschim Bardhaman, West Bengal, Pin - 713216; represent by their lawfully constituted attorney Proprietor of MANALI CONSTRUCTION [Pan: ANGPD2521C], a sole proprietorship firm having its registered office at Holding No. 54/N, B/19 Arvil Park, Fuljhore Durgapur - 713206, Dist : Paschim Bardhaman, West Bengal, represented by its Proprietor Sri SHYAMAL DUTTA [PAN - ANGPD2521C] s/o Late Santi Ranjan Dutta, by Occupation - Business, by Nationality - Indian, by Faith -Hindu, resident of 11/35 SEPCO Township, B-Zone, Durgapur - 713205, Dist: Paschim Bardhaman, West Bengal, Sub-Division & A.D.S.R. Office Durgapur, District Paschim Bardhaman, and the same has been duly registered before the A.D.S.R. Durgapur Vide Development Agreement Deed No. 1-020601079 for the year 2019, Page No. 24292 to 24324 herein after referred to as "THE OWNER" (which term shall include his heirs, executors, representatives and assigns) of the FIRST PART

(If the promoter is a Proprietorship Firm)

MANALI CONSTRUCTION [Pan: ANGPD2521C], a sole proprietorship firm having its registered office at Holding No. 54/N, B/19 Arvil Park, Fuljhore Durgapur - 713206, Dist: Paschim Bardhaman, West Bengal, represented by its Proprietor Sri SHYAMAL DUTTA [PAN - ANGPD2521C] s/o Late Santi Ranjan Dutta, by Occupation - Business, by Nationality - Indian, by Faith - Hindu, resident of11/35 SEPCO Township, B-Zone, Durgapur - 713205, Dist: Paschim Bardhaman, West Bengal, Sub-Division & A.D.S.R. Office Durgapur, District Paschim Bardhaman, of hereinafter called "Promoter" (which expression shall unless repugnant to the context meaning thereof be deemed to mean and include his heirs, executors, administrators, successors-in-interest and permitted assigns).

AND

Manali Construction

Alequal Onto

[If the Allottee is a company]
[If the Allottee is a Partnership]
[If the Allottee is an Individual] Mr./Ms (Aadhaar No.), son/wife/daughter of aged about
[If the Allottee is a HUF] Mr
The promoter and Allottee shall hereinafter collectively be referred to as the "Parties" and individually as a "Party".
and the first part are absolutely

WHEREAS the land owners of the first party of the first part are absolutely seized and possessed and sufficiently entitled to all those piece or parcels of Baid land or premises of the property admeasuring about more or less 6.5 decimal being situated at District – Paschim Bardhaman, Additional District Sub-Registry Office & Sub-Division – Durgapur, Ward No. 21, Holding No. 207, P.S. Durgapur,

Manali Construction

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Page 3 of 26



Mouza: Faridpur, JL No. 074, R.S. Plot No. 227 & L.R. Plot No. 361, L.R. Khatian No. 2750, 2751 & 2752, hereinafter called the "SCHEDULE PROPERTY", which was duly purchased by Debaprasad Chakraborty, son of Krishna Chandra Chakraborty, resided at F-33/A, D.V.C. Colony, PO: Durgapur 713204, Sub-Division & P.S. – Durgapur, District: Paschim Bardhaman from Dukha Haran Saha, Bibekananda Saha, Rabindra Nath Saha, Mangala Saha, Ganga Saha, Habul Saha @ Naba Gopal Saha of Faridpur, District – Paschim Bardhaman, vide Registered Sale Deed No. 1-3407 dated 14/05/1982 at Sub-Registry Office Durgapur.

AND WHEREAS, Deba Prasad Chakraborty, son of Late Krishna Chandra Chakraborty, resided at 2-16 Uday Shankar Bithi, DMC Ward No. 22, Durgapur – 713216, P.S. Durgapur, District Paschim Bardhaman, died intestate on 18/04/2009 at The Mission Hospital vide Death Registration Certificate No. 000509/2009 dated 22/04/2009 and he left behind his wife MINA CHAKRABROTY, wife of Late Debaprasad Chakraborty, Daughter of Sushil Kumar Moitra & two sons namely 1) MANAS CHAKRABORTY, son of Late Debaprasad Chakraborty and 2) RAJIB CHAKRABORTY, son of Late Debaprasad Chakraborty as his legal heirs or successors.

AND WHEREAS following legal hairs or successors of deceased Debaprasad Chakraborty has hold and possessed as well as owner of land area more particularly described in the Schedule hereunder written:

Land owner serial number 1) Mina Chakrabroty has 2.167 decimals land.

Land owner serial number 2) Manas Chakraborty has 2.167 decimals land.

Land owner serial number 3) Rajib Chakrabroty has 2.167 decimals land.

And as such they are the legal heirs or successors as well as all the owners respectively has 2.167 decimals of land out of total 6.5 decimals land in the schedule below landed property as mentioned in the SCHEDULE PROPERTY and more particularly described in the Schedule hereunder written and delineated on the plan hereto annexed and thereon shown surrounded by a red colour boundary line (which property shall hereinafter for brevity's sake be referred to as the "Schedule Property")

AND WHEREAS, the Land Owners has been searched a Developer to develop the land described in the Schedule of this Development Agreement into a Multistoried Building Complex without any basement for Residential Purpose "HARA KUSUM APARTMENT PHASE DEBAGAN"

AND WHEREAS the Land owners intended to utilize the part of their land by construction of apartment building but since they do not have financial facility or experience of development, they have approached the Developer who has gained considerable reputation as promoter in construction business and real estate.

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Page 4 of 26

Manali Construction

Slugari Balla

Proprietor

AND WHEREAS the Land Owners have represented to the Developer as follows;

- That the land owners are absolutely seized and possessed and sufficiently entitled to all those pieces or parcels of Bastu land, ground or premises more particularly described in the Schedule below and shown in annexed sketch map.
- That the said Property is free from all sorts of encumbrances, attachments, charges, acquisition, requisition, legal flaws, claims, demands, dues, notices, religious or family disputes, etc. in any nature whatsoever.
- III. That the said property is not affected by any Road Alignment.
- IV. That the landlords / owners of the first part have not entered into any agreement with any person in respect of the said property or create any charge on the said property and during pendency of this agreement for development of the said property; the first party shall not enter into any agreement with any other Developer or Promoter or create any change in respect of the proposed Multistoried Building to be constructed by the Developer on the said property.
- V. That no notice of attachments, acquisition or requisition received from any competent authority in respect of the said property.
- VI. That there is no embargo or outstanding dues in respect of Income Tax of the owner and / or any notice of attachments received from Income Tax Authority under the provisions of the Income Tax Act 1961.
- VII. That the Land Owners shall comply with all requisition for the purpose of development of the said property.

("OWNER") is the absolute and lawful owner of piece and parcels of Bastu Land, The Plot of land measuring about total Area of 267.78 SQM or 6.5 Decimal under Mouza: Faridpur, JL No. 074, LR Plot No. 361, Khatian Nos. 2750, 2751, 2752, Ward No. 21, Holding No. 207, under Durgapur Municipal Corporation, A.D.S.R. Office- Durgapur & Sub-Division- Durgapur Dist: Paschim Bardhaman, West Bengal, India, under (more fully and particularly mentioned and described in the First Schedule hereunder written), which is developed by MANALI CONSTRUCTION both hereby agreed unto the proposal of the party of the Other Part upon receiving the consideration as claimed by the Party of the First Part in this regard and thereafter for acceding to the prayer made by the party of the Other Part in their representations as stated hereinbefore, sanction in terms of Plan bearing Memo No. DMC/BP/CB/423/18 Date: 06/03/2020 has been issued by the DURGAPUR MUNICIPAL CORPORATION.

A. The said Land is earmarked for the purpose of building a [commercial/residential/any other purpose] project comprising multistoried

Manali Construction

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Page 5 of 26

apartment buildings and the said project shall be known as "HARA KUSUM APARTMENT PHASE DEBANGAN" ("Project");

Provided that where land is earmarked for any institutional development the same shall he used for those purpose only and no commercial /residential development shall be permitted unless it is a part of the plan approved by the competent authority.

- B. The Promoter is fully competent to enter into this Agreement and all the legal formalities with respect to the right, title and interest of the Promoter regarding the said Land on which Project is to be constructed have been completed;
- C. The DURGAPUR MUNICIPAL CORPORATION has granted the commencement certificate to develop the project vide approval dated 06/03/2020 bearing Memo No. DMC/BP/CB/423/18
- D. The Promoter has obtained the final layout plan, sanctioned plan, specifications, and approvals for the Project and also for the apartment, plot or building, as the case may be from DURGAPUR MUNICIPAL CORPORATION. The Promoter agrees and undertakes that it shall not make any changes to these approved plans except in strict compliance with section 14 of the Act and other laws as applicable.
- E. The Promoter has registered the Project under the provisions of the Act with the West Bengal Housing Industry Regulatory Authority at KOLKATA on under registration no NPR-.....
- G. The Parties have gone through all the terms and conditions set out in this Agreement and understood the mutual rights and obligations detailed herein;
- H. [Please enter any additional disclosures/details]; NA

Manali Construction

Page 6 of 26

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

- The Parties hereby confirm that they are signing this Agreement with full knowledge of all the laws, rules, regulations, notifications, etc., applicable to the Project.
- J. The Parties, relying on the confirmations representations and assurances of each other to faithfully abide by all the terms, conditions and stipulations contained in this Agreement and all applicable laws, are now willing to enter into this Agreement on the terms and conditions appearing hereinafter.
- K. In accordance with the terms and conditions set out in this Agreement and as mutually agreed upon by and between the Parties, the Promoter hereby agrees to sell and the Allottee hereby agrees to purchase the [Apartment/Plot] and the garage/covered parking (if applicable) as specified in para G.

NOW THEREFORE, in consideration of the mutual representations, covenants, assurances, promises and agreements contained herein and other good and valuable consideration, the Parties agrees as follows:

1. TERMS:

1.1 Subject to the terms and conditions as detailed in this Agreement, the Promoter agrees to sell to the Allottee and the Allottee hereby agrees to purchase, the [Apartment/Plot] as specified in para G.

Apartment No Type Floor	Rate of Apartment per square feet*
Total price (in rupees)	

 Provide breakup of the amounts such as cost of apartment, cost of exclusive balcony or verandah areas, cost of exclusive open terrace areas, proportionate cost of common areas, preferential location charges, taxes, maintenance charges as per para II etc., if /as applicable.

[AND] [if/as applicable]

Garage/Covered Parking I	Price for 1	
Garage/Covered Parking 2	Price for 2	
Total Price (in rupees)		

1.3 The Total Price is escalation-free, save and except increases which the Allottee hereby agrees to pay due to increase on account of development charges payable to the competent authority and/or any other increase in charges which may be levied or imposed by the competent authority from

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Manali Construction

Page 7 of 26

time to time. The Promoter undertakes and agrees that while raising a demand on the Allottee for increase in development charges, cost/charges imposed by the competent authorities, the Promoter shall enclose the said notification/order/rule / regulation to that effect along with the demand letter being issued to the Allottee, which shall only be applicable on subsequent payments. Provided that if there is any new imposition or increase of any development charges after the expiry of the scheduled date of completion of the project as per registration with the Authority, which shall include the extension of registration, if any, granted to the said project by the Authority as per the Act, the same shall not be charged from the Allottee.

- The Allottee(s) shall make the payment as per the payment plan set out in 1.4 Schedule 'C' (Payment Plan).
- The Promoter may allow, it its sole discretion, a rebate for early payments 1.5 of installments payable by the Allottee by discounting such early payments @% per annum for the period by which the respective installment has been proponed. The provision for allowing rebate and such rate of rebate shall not be subject to any revision/withdrawal, once granted to an Allottee by the Promoter.
- It is agreed that the Promoter shall not make any additions and 1.6 alterations in the sanctioned plans, layout plans and specifications and the nature of fixtures, fittings and amenities described herein at Schedule 'D' and Schedule 'E' (which shall be in conformity with the advertisement, prospectus etc. on the basis of which sale is effected) in respect of the apartment, plot or building, as the case may be, without the previous written consent of the Allottee as per the provisions of the Act : Provided that the Promoter may make such minor additions or alterations as may be required by the Allottee, or such minor changes or alterations as perthe provisions of the Act.
- The Promoter shall confirm to the final carpet area that has been allotted 1.7 to the Allottee after the construction of the building is complete and the occupancy certificate is granted by the competent authority, by furnishing details of the changes, if any, in the carpet area. The total price payable for the carpet area shall be recalculated upon confirmation by the Promoter. If there is reduction in the carpet area then the Promoter shall refund the excess money paid by Allottee within forty-five days with annual interest at the rate prescribed in the Rules, from the date when such an excess amount was paid by the Allottee. If there is any increase in the carpet area, which is not more than three percent of the carpet area of the apartment, allotted to Allottee, the Promoter may demand that from the Allottee as per the next milestone of the Payment Plan as provided in

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Page 8 of 26 Manali Construction
Style Delle

- Schedule 'C'. All these monetary adjustments shall be made at the same rate per square feet as agreed in para 1,2 of this Agreement.
- 1.8 Subject to para 9.3 the Promoter agrees and acknowledges, the Allottee shall have the right to the [Apartment/Plot] as mentioned below:
- (i) The Allottee shall have exclusive ownership of the [Apartment/Plot];
- (ii) The Allottee shall also have undivided proportionate in the Common Areas. Since the Share interest of Allottee in the Common Areas is undivided and cannot be divided or separated the Allottee shall use the Common Areas along with other occupants, maintenance staff etc., without causing any inconvenience or hindrance to them. It is clarified that the promoter shall hand over the common areas to the association of allottees after duly obtaining the completion certificate from the competent authority as provided in the Act;
- (iii) That the computation of the price of the [Apartment/Plot/ includes recovery of price of land, construction of [not only the Apartment but also] the Common Areas, internal development Charges, external development charges, taxes, cost of providing electric writing, electrical connectivity to the apartment, lift, water line and plumbing, finishing with paint, marbles, tiles, doors, windows, fire detection and firefighting equipment in the common areas, maintenance charges as per para 11 etc. and includes cost for providing all other facilities and specifications to the provided within the [Apartment/Plot] and the Project.
- (iv) The Allottee has the right to visit the project site to assess the extent of development of the project and his apartment/plot, as the case may be.
- 1.9 It is made clear by the Promoter and the Allottee agrees that the [Apartment/Plot) along with........... garage/covered parking shall be treated as a single indivisible unit for all purposes. It is agreed that the Project is an independent, self-contained Project covering the said Land and is not a part of any other project or zone and shall not form a part of and/or linked/combined with any other project in its vicinity or otherwise except for the purpose of integration of infrastructure for the benefit of the Allottee. It is clarified that Project's facilities and amenities shall be available only for use and enjoyment of the Allottees of the Project.
- 1.10 The Promoter agrees to pay all outgoings before transferring the-physical possession of the apartment to the Allottees, which it has collected from the Allottees, for the payment of outgoings (including land cost, ground rent, municipal or other local taxes, charges for water or electricity, maintenance charges, including mortgage loan and interest on mortgages or other encumbrances and such other liabilities payable to competent authorities, banks and financial institutions, which are related to the project). If the Promoter fails to pay all or any of the outgoings collected by it from the Allottees or any liability,

Manali Construction

Page 9 of 26

mortgage loan and interest thereon before transferring the apartment to the Allottees, the Promoter agrees to be liable, even after the transfer of the property, to pay such outgoings and penal charges, if any, to the authority or person to whom they are payable and be liable for the cost of any legal proceedings which may be taken therefor by such authority or person.

Provided that if the allottee delays in payment towards any amount which is payable, he shall be liable to pay interest at the rate prescribed in the Rules.

2. MODE OF PAYMENT:

Subject to the terms of the Agreement and the Promoter abiding by the construction milestones, the Allottee shall make all payments, on written demand by the Promoter, within the stipulated time as mentioned in the Payment Plan [through A/c Payee cheque/demand draft/bankers cheque or online payment (as applicable)] in favour of MANALI CONSTRUCTION payable at DURGAPUR

3. COMPLIANCE OF LAWS RELATING TO REMITTANCES:

- The Allottee, if resident outside India, shall be solely responsible for complying with the necessary formalities as laid down in Foreign Exchange Management Act, 1999, Reserve Bank of India Act, 1934 and the Rules and Regulations made there under or any statutory amendments/modification) made thereof and all other applicable laws including that of remittance of payment acquisition/sale/transfer of immovable properties in India etc. and provide the Promoter with such permission, approvals which would enable the Promoter to fulfill its obligations under this Agreement. Any refund, transfer of security, if provided in terms of the Agreement shall he made in accordance with the provisions of Foreign Exchange Management Act, 1999 or the statutory enactments or amendments thereof and the Rules and Regulations of the Reserve Bank of India or any other applicable law. The Allottee understands and agrees that in the event of any failure on his/her part to comply with the applicable guidelines issued by the Reserve of Bank of India, he/she may be liable for any action under the Foreign Exchange Management Act, 1999 or other laws as applicable, as amended from time to time.
- 3.2 The Promoter accepts no responsibility in regard to matters specified in para 3.1 above. The Allottee shall keep the Promoter fully indemnified

Manali Construction

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Page 10 of 26

and harmless in this regard. Whenever there is any change in the residential status of the Allottee subsequent to the signing of this Agreement, it shall be the sole responsibility of the Allottee to intimate the same in writing to the Promoter immediately and comply with necessary formalities if any under the applicable laws. The Promoter shall not be responsible towards any third party making payment/remittances on behalf of any Allottee and such third party shall not have any right in the application/allotment of the said apartment applied for herein in any way and the Promoter shall be issuing the payment receipts in favour of the Allottee only.

4. ADJUSTMENT/APPROPRIATION OF PAYMENTS:

The Allottee authorizes the Promoter to adjust appropriate all payments made by him/her under any head(s) of dues against lawful outstanding of the allottee against the [Apartment/Plot], if any, in his/ her name and the Allottee undertakes not to object/demand/direct the Promoter to adjust his payments in any manner.

TIME IS ESSENCE :

The Promoter shall abide by the time schedule for completing the project as disclosed at the time of registration of the project with the Authority and towards handing over the [Apartment/Plot] to the Allottee and the common areas to the association of allottees or the competent authority, as the case may be.

CONSTRUCTION OF THE PROJECT /APARTMENT:

The Allottee has seen the proposed layout plan, specifications, amenities and facilities of the [Apartment/Plot] and accepted the floor plan, payment plan and the specifications, amenities and facilities [annexed along with this Agreement] which has been approved by the competent authority, as represented by the Promoter. The Promoter shall develop the Project in accordance with the said layout plans, floor plans and specifications, amenities and facilities, subject to the terms in this Agreement, the Promoter undertakes to strictly abide by such plans approved by the competent Authorities and shall also strictly abide by the byelaws, FAR' and density norms and provisions prescribed by the insert the relevant State laws] and shall not have an option to make any variation /alteration/modification in such plans, other than in the manner provided under the Act, and breach of this term by the Promoter shall constitute a material breach of the Agreement.

POSSESSION OF THE APARTMENT/PLOT:

7.1 Schedule for possession of the said [Apartment/Plot].—The Promoter agrees and understands that timely delivery of possession of the [Apartment/Plot] to the allottee and the common areas to the association of allottees or the competent authority, as the case may be, is

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Page 11 of 26



the essence of the Agreement, The Promoter assures to hand over possession of the [Apartment/Plot] along with ready and complete common areas with all specifications, amenities and facilities of the project in place on.......unless there is delay or failure due to war, flood, drought, fire, cyclone, earthquake or any other calamity caused by nature affecting the regular development of the real estate project ["Force Majeure."]. If, however, the completion of the Project is delayed due to the Force conditions then the Allottee agrees that the Promoter shall be entitled to the extension of time for delivery of possession of the [Apartment/Plot]:

Provided that such Force Majeure conditions are not of a nature which make it impossible for the contract to be implemented. The Allottee agrees and confirms that, in the event it becomes impossible for the Promoter to implement the project due to Force Majeure conditions, then this allotment shall stand terminated and the Promoter shall refund to the Allottee the entire amount received by the Promoter from the allotment within 45 days from that date. The promoter shall intimate the allottee about such termination at least thirty days prior to such termination. After refund of the money paid by the Allottee, the Allottee agrees that he/she shall not have any rights, claims etc. against the Promoter and that the Promoter shall be released and discharged from all its obligations and liabilities under this Agreement.

- Procedure for taking possession.—The Promoter, upon obtaining the 7.2 occupancy certificate from the competent authority shall offer in writing the possession of the [Apartment/Plot], to the Allottee in terms of this Agreement to be taken within two months from the date of issue of occupancy certificate. [Provided that, in the absence of local law, the conveyance deed in favour of the allottee shall be carried out by the Promoter within 03 (Three) months from the date of issue of occupancy certificate). The Promoter agrees and undertakes to indemnify the Allottee in case of failure of fulfillment of any of the provisions, formalities, documentation on part of the Promoter. The Allottee, after taking possession, agree(s) to pay the maintenance charges as determined by the Promoter/association of allottees, as the case may be, after the issuance of the completion certificate for the project. The Promoter shall hand over the occupancy certificate of the apartment/plot, as the case may be, to the Allottee at the time of conveyance of the same.
- 7.3 Failure of Allottee to take Possession of [Apartment/Plot].—Upon receiving a written intimation from the Promoter as per para 7.2, the Allottee shall take possession of the [Apartment/Plot] from the Promoter by executing necessary indemnities, undertakings and such other

Manali Construction
Sugar Out

documentation as prescribed in this Agreement and the Promoter shall give possession of the [Apartment/Plot] to the Allottee. In case the Allottee fails to take possession within the time provided in para 7.2, such Allottee shall continue to be liable to pay maintenance charges as specified in para 7.2.

7.4 Possession by the Allottee.—After obtaining the occupancy certificate* and handing over physical possession of the [Apartment/ Plot] to the Allottees, it shall be the responsibility of the Promoter to hand over the necessary documents and plans, including common areas, to the association of Allottee or the competent authority, as the case may be, as per the local laws:

Provided that, in the absence of any local law, the Promoter shall hand over the necessary documents and plans, including common areas, to the association of Allottees or the competent authority, as the case may be, within thirty days after obtaining the completion certificate.

- 7.5 Cancellation by Allottee—The Allottee shall have the right to cancel/withdraw his allotment in the Project as provided in the Act; Provided that where the allottee proposes to cancel/withdraw from the project without any fault of the promoter, the promoter herein is entitled to forfeit the booking agreement amount paid for the agreement. The balance amount of money paid by the allottee shall be returned by the promoter to the allottee within 45 days of such cancellation after deducting the Govt. Taxes & other charges.
- 7.6 Compensation.—The Promoter shall compensate the Allottee in case of any loss caused to him due to defective title of the land, on which the project is being developed or has been developed, in the manner as provided under the Act and the claim for interest and compensation under this provision shall not be barred by limitation provided under any law for the time being in force.

Except for occurrence of a Force Majeure event, if the Promoter fails to complete or is unable to give possession of the [Apartment/ Plot] (i) in accordance with the terms of this Agreement, duly completed by the date specified in para 7.1; or (ii) due to discontinuance of his business as a developer on account of suspension or revocation of the registration under the Act, or for any other reason, the Promoter shall be liable, on demand to the Allottees, in case the Allottee wishes to withdraw from the Project without prejudice to any other remedy available, to return the total amount received by him in respect of the [Apartment/Plot], with interest at the rate prescribed in the Rules including compensation in the manner as provided under the Act within forty-five days of becoming due:

Manali Construction

Provided that where if the Allottee does not intend to withdraw from the Project, the Promoter shall pay the Allottee interest at the rate prescribed in the Rules for every month of delay, till the handing over of the possession of the [Apartment/Plot] which shall be paid by the Promoter to the allottee within forty-five days of it becoming due.

8. REPRESENTATIONS AND WARRANTIES OF THE PROMOTER:

The Promoter hereby represents and warrants to the Allottee as follows:

- (i) The Promoter has absolute, clear and marketable title with respect to the said Land; the requisite rights to carry out development upon the said Land and absolute, actual, physical and legal possession of the said Land for the Project;
- (ii) The Promoter has lawful rights and requisite approvals from the competent Authorities to carry out development of the Project;
- (iii) There are no encumbrances upon the said Land or the Project: [in case there are any encumbrances on the land provide details of such encumbrances including any rights, title, interest and name of party in or over such land];
- (iv) There are no litigations pending before any Court of law or Authority with respect to the said Land, Project or the [Apartment/Plot];
- (v) All approvals, licenses and permits issued by the competent authorities with respect to the Project, said Land and [Apartment/ Plot] are valid and subsisting and have been obtained by following due process of law. Further, the Promoter has been and shall, at all times, remain to be in compliance with all applicable laws in relation to the Project, said Land, Building and [Apartment/Plot] and common areas;
- (vi) The Promoter has the right to enter into this Agreement and has not committed or omitted to perform, any act or thing whereby the right, title and interest of the Allottee created herein, may prejudicially be affected;
- (vii) The Promoter has not entered into any agreement for sale and/or development agreement or any other agreement/ arrangement with any person or party with respect to the said Land including the Project and the said [Apartment] which will, in any manner, affect the rights of Allottee under this Agreement; (viii) The Promoter confirms that the Promoter is not restricted in any manner whatsoever from selling the said [Apartment/Plot] to the Allottee in the manner contemplated in this Agreement;
- (ix) At the time of execution of the conveyance deed the Promoter shall hand over lawful, vacant, peaceful, physical possession of the [Apartment/Plot] to the Allottee and the common areas to the association of Allottees or the competent authority, as the case may be;

Manali Construction

- (x) The Schedule Property is not the subject matter of any HUF and that no part thereof is owned by any minor and/or no minor has any right, title and claim over the Schedule Property;
- (xi) The Promoter has duly paid and shall continue to pay and discharge all governmental dues, rates, charges and taxes and other monies, levies, impositions, premiums, damages and/or penalties and other outgoings, whatsoever, payable with respect to the said project to the competent Authorities till the completion certificate has been issued and possession of apartment, plot or building, as the case may be, along with common areas (equipped with all the specifications, amenities and facilities) has been handed over to the Allottee and the association of Allottees or the competent authority, as the case may be;
- (xii) No notice from the Government or any other local body or authority or any legislative enactment, government ordinance, order, notification (including any notice for acquisition or requisition of the said property) has been received by or served upon the Promoter in respect of the said Land and/or the Project.

9. EVENTS OF DEFAULTS AND CONSEQUENCES:

- 9.1 Subject to the Force Majeure clause, the Promoter shall be considered under a condition of Default, in the following events:
 - (i) Promoter fails to provide ready to move in possession of the [Apartment/Plot] to the Allottee within the time period specified in para 7.1 or fails to complete the project within the stipulated time disclosed at the time of registration of the project with the Authority. For the purpose of this para 'ready to move in possession' shall mean that the apartment shall be in a habitable condition which is complete in all respects including the provision of all specifications, amenities and facilities, as agreed to between the parties, and for which occupation certificate and completion certificate, as the case may be, has been issued by the competent authority;
 - (ii) Discontinuance of the Promoter's business as a developer on account of suspension or revocation of his registration under the provisions of the Act or the rules or regulations made there under.
 - 9.2 In case of Default by Promoter under the conditions listed above, Allottee is entitled to the following:
 - (i) Stop making further payments to Promoter as demanded by the Promoter. If the Allottee stops making payments the Promoter shall correct the situation by completing the construction milestones and only thereafter the Allottee be required to the next payment without any interest; or

Manak Construction

Suyan Duke

Proprietor

Page 15 of 26

(ii) The Allottee shall have the option of terminating the Agreement in which case the Promoter shall be liable to refund the entire money paid by the Allottee under any head whatsoever towards the purchase of the apartment, along with interest at the rate prescribed in the Rules within forty-five days of receiving the termination notice:

Provided that where an Allottee does not intend to withdraw from the project or terminate the Agreement, he shall be paid, by the Promoter, interest at the rate prescribed in the Rules, for every month of delay till the handing over of the possession of the (Apartment/Plot), which shall be paid by the Promoter to the Allottee within forty-five days of it becoming due.

- 9.3 The Allottee shall be considered under a condition of Default, on the occurrence of the following events:
 - (i) In case the Allottee fails to make payments for consecutive demands made by the Promoter as per the Payment Plan annexed hereto, despite having been issued notice in that regard the Allottee shall be liable to pay interest to the Promoter on the unpaid amount at the rate prescribed in the Rules;

10. CONVEYANCE OF THE SAID APARTMENT:

The Promoter, on receipt of Total Price of the [Apartment/Plot] as per para 1.2 under the Agreement from the Allottee, shall execute a conveyance deed and convey the title of the [Apartment/Plot] together with proportionate indivisible share in the Common Areas within 03 (Three) months from the date of issuance of the occupancy certificate and the completion certificate, as the case may be, to the Allottee: [Provided that, in the absence of local law, the conveyance deed in favour of the Allottee shall be carried out by the Promoter within 3 months from the date of issue of occupancy certificate]. However, in case the Allottee fails to deposit the stamp duty and/or registration charges within the period mentioned in the notice, the Allottee authorizes the Promoter to withhold registration of the conveyance deed in his/her favour till payment of stamp duty and registration charges to the Promoter is made by the Allottee.

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Manali Construction

Stage | Daily,

Page 16 of 26

11. MAINTENANCE OF THE BUILDING / APARTMENT/PROJECT:

The Promoter shall be responsible to provide and maintain essential services in the Project till the taking over of the maintenance of the project by the association of Allottees upon the issuance of the completion certificate of the project. The cost of such maintenance has been included in the Total Price of the [Apartment/Plot].

12. DEFECT LIABILITY:

It is agreed that in case any structural defect or any other defect in workmanship, quality or provision of services or any other obligations of the Promoter as per the agreement for sale relating to such development is brought to the notice of the Promoter within a period of 05 (five) years by the Allottee from the date of handing over possession, it shall be the duty of the Promoter to rectify such defects without further charge, within 30 (thirty) days, and in the event of Promoter's failure to rectify such defects within such time, the aggrieved Allottees shall be entitled to receive appropriate compensation in the manner as provided under the Act.

13. RIGHT TO ENTER THE APARTMENT FOR REPAIRS:

The Promoter/maintenance agency/association of allottees shall have rights of unrestricted access of all common Areas, garages/covered parking and parking spaces for providing necessary maintenance services and the Allottee agrees to permit the association of Allottees and/or maintenance agency to enter into the [Apartment/Plot] or any part thereof, after due notice and during the normal working - hours, unless the circumstances warrant otherwise, with a view to set right any defect.

14. USAGE:

Use of Basement and Service Areas: The basement(s) and service areas, if any, as located within the (project name), shall be ear-marked for purposes such as parking spaces and services including but not limited to electric sub-station, transformer, DG set rooms, underground water tanks, Pump rooms, maintenance and service rooms, firefighting pumps and equipment's etc. and other permitted uses as per sanctioned plans. The Allottee shall not be permitted to use the services areas and the basements in any manner whatsoever, other than those earmarked as parking spaces and the same shall be reserved for use by the association of Allottees formed by the Allottees for rendering maintenance services.

15. COMPLIANCE WITH RESPECT TO THE APARTMENT:

15.1. Subject to para 12 above, the Allottee shall, after taking possession, be solely responsible to maintain the [Apartment/Plot] at his/her own cost, in good repair and condition and shall not do or suffer to be done anything in or to the Building, or the [Apartment or Plot], or the

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Manali Construction

Sugard Dulls

Proprietar

Page 17 of 26

staircases, lifts, common passages, corridors, circulation area, atrium or the compound which may be in violation of any laws or rules of any authority or change or alter or make additions to the [Apartment/Plot] and keep the [Apartment/Plot], its walls and partitions, sewers, drains, pipe and appurtenances thereto or belonging thereto, in good and tenantable repair and maintain the same in a fit and proper condition and ensure that the support, shelter etc. of the Building is not in any way damaged or jeopardized.

- 15.2. The Allottee further undertakes, assures and guarantees that he/she would not put any sign-board / name-plate, neon light, publicity material or advertisement material etc. on the face facade of the Building or anywhere on the exterior of the Project, buildings therein or Common Areas. The Allottees shall also not change the colour scheme of the outer walls or painting of the exterior side of the windows or carry out any change in the exterior elevation or design. Further the Allottee shall not store any hazardous or combustible goods in the [Apartment/Plot] or place any heavy material in the common passages or staircase of the Building. The Allottee shall also not remove any wall including the outer and load bearing wall of the [Apartment/Plot].
- 15.3. The Allottee shall plan and distribute its electrical load in conformity with the electrical systems installed by the Promoter and thereafter the association of Allottees and/or maintenance agency appointed by association of Allottees. The Allottee shall be responsible for any loss or damages arising out of breach of any of the aforesaid conditions.

16. COMPLIANCE OF LAWS, NOTIFICATIONS ETC. BY PARTIES :

The Parties are entering into this Agreement for the allotment of a [Apartment/Plot] with the full knowledge of all laws, rules, regulations, notifications applicable to the project.

17. ADDITIONAL CONSTRUCTIONS:

The Promoter undertakes that it has no right to make additions or to put up additional structure(s) anywhere in the Project after the building plan, layout plan, sanction plan and specifications, amenities and facilities has approved by the competent authority (ies) and disclosed, except for provided in the Act.

18. PROMOTER SHALL NOT MORTGAGE UK CHARGE:

After the Promoter executes this Agreement he shall not mortgage or create a charge on the [Apartment/Plot/Building] and if any such mortgage or charge is made or created then notwithstanding anything contained in any other law for the time being in force, such mortgage or charge shall not affect the right and interest of the Allottee who has taken or agreed to take such [Apartment/Plot/Building].

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Manali Construction

Page 18 of 26

19. APARTMENT OWNERSHIP ACT (OR THE RELEVANT STATE ACT):

20. BINDING EFFECT:

Forwarding this Agreement to the Allottee by the Promoter does not create a binding obligation on the part of the Promoter or the Allottee until, firstly, the Allottee signs and delivers this Agreement with all the schedules along with the payments due as stipulated in the Payment Plan within 30 (thirty) days from the date of receipt by the Allottee and secondly, appears for registration of the same before the concerned Sub-Registrar (specify the address of the Sub-Registrar) as and when intimated by the Promoter. If the Allottee(s) fails to execute and deliver to the Promoter this Agreement within 30 (thirty) days from the date of its receipt by the Allottee and/or appear before the Sub-Registrar for its registration as and when intimated by the Promoter, then the Promoter shall serve a notice to the Allottee for rectifying the default, which if not rectified within 30 (thirty) days from the date of its receipt by the j Allottee, application of the Allottee shall be treated as cancelled and all sums deposited by the Allottee in connection therewith including the booking amount shall be returned to the Allottee without any interest or compensation whatsoever.

21. ENTIRE AGREEMENT:

This Agreement, along with its schedules, constitutes the entire Agreement between the Parties with respect to the subject matter hereof and supersedes any and all understandings, any other agreement allotment letter, correspondences, arrangements whether written or oral any, between the Parties in regard to the said apartment/plot/building, as the case may be.

22. RIGHT TO AMEND:

This Agreement may only be amended through written consent of the Parties.

23. PROVISIONSOF THIS AGREEMENT APPLICABLE ON ALLOTTEE/SUBSEQUENT ALLOTTEES:

It is clearly understood and so agreed by and between the Parties hereto that all the provisions contained herein and the obligations arising hereunder in respect of the [Apartment/Plot] and the Project shall equally be applicable to and enforceable against and by any subsequent Allottees of the [Apartment/Plot], in case of a transfer, as the said obligations go along with the [Apartment/Plot] for all intents and purposes.

24. WAIVER NOT A LIMITATION TO ENFORCE:

24.1. The Promoter may, at its sole option and discretion, without prejudice to its rights as set out in this Agreement, waive the breach by the Allottee in

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Page 19 of 26



not making payments as per the Payment Plan [Annexure 'C'] including waiving the payment of interest for delayed payment. It is made clear and so agreed by the Allottee that exercise of discretion by the Promoter in the case of one Allottee shall not be construed to be a precedent and/or binding on the Promoter to exercise such discretion in the case of other Allottees.

24.2. Failure on the part of the Parties to enforce at any time or for any period of time the provisions hereof shall not be construed to be a waiver of any provisions or of the right thereafter to enforce each and every provision.

25. SEVERABILITY:

If any provision of this Agreement shall be determined to be void or unenforceable under the Act or the Rules and Regulations made there under or under other applicable laws, such provisions of the Agreement shall be deemed amended or deleted in so far as reasonably inconsistent with the purpose of this Agreement and to the extent necessary to conform to Act or the Rules and Regulations made there under or the applicable law, as the case may be, and the remaining provisions of this Agreement shall remain valid and enforceable as applicable at the time of execution of this Agreement.

26. METHOD OF CALCULATION OF PROPORTIONATE SHARE WHEREVER REFERRED TO IN THE

Wherever in this Agreement it is stipulated that the Allottee has to make any payment, in common with other Allottee(s) in Project, the same shall be the proportion which the carpet area of the [Apartment/ Plot] bears to the total carpet area of all the Apartments/Plots] in the Project.

27. FURTHER ASSURANCES:

Both Parties agree, that they shall execute, acknowledge and deliver to the other such instruments and take such other actions, in additions to the instruments and actions specifically provided for herein, as may be reasonably required in order to effectuate the provisions of this Agreement or of any transaction contemplated herein or to confirm or perfect any right to be created or transferred hereunder or pursuant to any such transaction.

28. PLACE OF EXECUTION:

The execution of this Agreement shall be completed only upon its execution by the Promoter through its authorized signatory at the Promoter's Office', or at some other place, which may be mutually agreed between the Promoter and the Allottee, in COMPLETE after the Agreement is duly executed by the Allottee and the Promoter or simultaneously with the execution the said Agreement shall be registered at the office of the Sub-Registrar at ADSR DURGAPUR, CITY CENTER, DURGAPUR-713216 (specify the address of the Sub-Registrar). Hence this Agreement shall be deemed to have been executed at DURGAPUR

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Page 20 of 26



29. NOTICES:

That all notices to be served on the Allottee and the Promoter as contemplated by this Agreement shall be deemed to have been duly served if sent to the Allottee or the Promoter by Registered Post at their respective addresses specified below:

Name	of Allottee
(Allott	ee Address)

MANALI CONSTRUCTION

(Promoter	Address)
-----------	----------

It shall be the duty of the Allottee and the Promoter to inform each other of any change in address subsequent to the execution of this Agreement in the above address by Registered Post failing which all communications and letters posted at the above address shall be deemed to have been received by the Promoter or the Allottee, as the case may be.

30. JOINT ALLOTTEES:

That in case there are Joint Allottees all communications shall be sent by the Promoter to the Allottee whose name appears first and at the address given by him/her which shall for all intents and purposes to consider as properly served on all the Allottees.

31. SAVINGS:

Any application letter, allotment letter, agreement, or any other document signed by the Allottee in respect of the apartment, plot or building, as the case may be, prior to the execution and registration of this Agreement for Sale for such apartment, plot or building, as the case may be, shall not be construed to limit the rights and interests of the Allottee under the Agreement for Sale or under the Act or the rules or the regulations made there under.

32. GOVERNING LAW:

That the rights and obligations of the 'parties under or arising out of this Agreement shall be construed and enforced in accordance with the Act and the Rules and Regulations made there under including other applicable laws of India for the time being in force.

33. DISPUTE RESOLUTION:

All or any disputes arising out or touching upon or in relation to the terms and conditions of this Agreement, including the interpretation and validity of the terms thereof and the respective rights and obligations of the Parties, shall be settled amicably by mutual discussion, failing which the same shall be settled under the Arbitration and Conciliation Act, 1996.

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Page 21 of 26



[Please insert any other terms and conditions as per the contractual understanding between the parties. However, please ensure that such additional terms and conditions are not in derogation of or inconsistent with the terms and conditions set out above or the Act and the Rules and Regulations made there under]

IN WITNESS WHEREOF parties hereinabove named have set the irrespective hands and signed this Agreement for Sale at DURGAPUR in the presence of attesting witness, signing as such on the day first above written.

SIGNED AND DELIVERED BY THE WITHIN NAMED : Allottee : (including joint buyers)

(1) Signature

Name

Address

(2) Signature

Name

Address

Please affix Photographs and Sign across the photograph

Please affix Photographs and Sign across the photograph

SIGNED AND DELIVERED BY THE WITHIN NAMED:

Promoter

(1) Signature

Name

Address

Please affix Photographs and Sign across the photograph

Manali Construction

SIGNED AND DELIVERED BY THE WITHIN NAMED :Landowner:

Signature

Proprietor

MANALI CONSTRUCTION
PROPRIETOR SHYAMAL DUTT
as a constituted Attorney of MINA
CHAKRABORTY, MANAS
CHAKRABORTY, RAJIB
CHAKRABORTY

At	on In the presence of:
WITNESSES:	
a	
b	
SCHEDULE 'A'	Please Insert Description of the [Apartment/Plot] and Tile Garage/Covered Parking (If Applicable) along with Boundaries in All Four Directions.
SCHEDULE 'B'	Floor Plan of the Apartment.
SCHEDULE 'C'	Payment Plan
SCHEDULE 'D'	Specifications, Amenities and Facilities (which are part of the Apartment/Plot)
SCHEDULE 'E'	Specifications Amenities, Facilities (which are part of the project)

[The 'Schedule' to this Agreement for Sale shall be as agreed to between the Parties]

SCHEDULE 'A'

Description of the Apartment and Covered Garage

Flat No.

Flat Type - 3 BHK

Carpet Area - 748.30 SQ/FT

Balcony - 75.88 SQ/FT

Built Up - 964.66 SQ/FT

Super Built Area - 1205.82 SQ/FT

Parking for Four Wheeler - 135.00 SQ/FT

BUTTED AND BOUNDED BY:

ON THE NORTH : Plot No. 219

ON THE SOUTH : 16 Feet wide Road (Pucca) unknown name

ON THE EAST : The house of Arun Kumar Basu

ON THE WEST : The house of Tushar Kanti Dey

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Page 23 of 26

SCHEDULE 'B'

Floor Plan of the Apartment Owner Name-

Block No-

Flat No-

Saleable Area-

Carpet Area-



SCHEDULE 'C' PAYMENT SCHEDULE

State of Completion	Payment Terms	
At the time of Booking	1,00,000/-	
At the time of Agreement - Booking Amount	10%	
After completion of foundation and plinth	10%	
After completion of 1st Roof Casting	10%	
After completion of 2nd Roof Casting	10%	
After completion of 3rd Roof Casting	10%	
After completion of 4th Roof Casting	1096	
After completion of 1st Floor Brick Work	10%	
After completion of 2nd Floor Brick Work	10%	
After completion of 3rd Floor Brick Work	10%	
After completion of 4th Floor Brick Work	5%	
At the time of possession	5%	

GST or any TAX will be paid extra as per GOVT. rules if applicable.

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Page 24 of 26



SCHEDULE 'D'

Specifications, Amenities, Facilities (which are part of the Apartment)

Foundati	ications, Amenities, Facilities (which are part of the Apartment)
- Continuation	: Reinforced cement concrete structure. (Lafarge/Birla/ACC)
Structure	: R.C.C. Frame Structure with Iron rod. (TATA/Shyam Steel/Supersakti)
Wall	: Bricks work. (A-Grade)
Cement Plaster	Outside walls will be 20.0 mm. inside walls will be 15.0 mm & ceiling w be 10.0 mm.
Water Supply	24 Hours water supply from reservoir and Government supply. Water supply line in Kitchen in all Toilets.
Electrical Specification	: All the electrical equipments such as Main Switch, MCV, Meter Box, Fus and Distribution Box should be used with ISI mark from standar company. All the electrical wires should be used fire radiant quality with ISI mark from standard company.
Bedroom Details	Wall Finish - Smooth white putty with a coat of primer. Floor Finish - Floor Tiles (2' x 2' = 4 SQFT) Door - Sal Wood frame (100 mm x 60 mm) with 30 mm thick woode flush door painted on a coat of primer with standard fittings with 15 mark from standard company. Window - Anodized Aluminum frame with glass (sliding) along with square bar grill Electrical Points - General light & plug points with A.C. and T.V. points Wall Finish - 8" = 17" p.
Toilet Details	Wall Finish – 8" x 12" Designed Glazed tiles up to Lintel Level smooth white putty with a coat of primer. Floor Finish – Antiskid Tiles (size 16" x 16") Door – P.V.C. door and frame. Window – Anodized Aluminum frame with glass (sliding) along with square bar grill. Electrical Points – General light points, geyser point, exhaust & plug points. Fittings – EWC with P.V.C. Cistern, sanitary ware of LS.I. quality for water supply, overhead shower and wash hasin.
Kitchen Details	: Ritchen Platform - White/Red/Bottle Granite. Shelves - R.C.C. Shelves for storage on one of the wall of the kitchen. Sink - Steel Sink without Drain Board to be fitted in working counter. Wall Finish - (Cooking counter and sink area only) Glazed tiles in walls of tile size 8" x 12" up to 4 feet height above cooking counter sink. Floor Finish - Floor Tiles (2" x 2" = 4 sqft) Door - Sal wood frame (100 mm x 60 mm) with 30 mm thick wooden flush doors painted with 2 coats of synthetic enamel paint on a coat of primer with standard fittings. Windows - Anodized Aluminum frame with glass (sliding) along with square bar grill. Electrical Points - Power point (one number), exhaust fan point (one number), light points (two numbers), Chimney, Grinder, Micro-Oven
Drawing/Dining Details	Wall Finish - Smooth white putty with a coat of primer. Floor Finish - Floor Tiles (2' x 2' = 4 sqft) Door - Sal wood frame (100 mm x 60 mm) with 30 mm thick wooden flush doors painted with 2 coats of synthetic enamel paint on a coat of primer with standard fittings. Window - Anodized Aluminum frame with glass (sliding) along with

Agreement for Sale [HARA KUSUM APARTMENT PHASE DEBANGAN]

Page 25 of 26



Files		square bar grill. Fittings - one wash basin. Electrical Points - Refrigerator point with generator light/fan points. A.C. and T.V. points.
Electrical Wiring Details	1	Concealed P.V.C. copper wiring with adequate Earthling shall be provided. Power point of A.C. in bedroom and drawing/dining. All electrical switches and accessories of standard make I.S.I. quality with adequate points, lighting, sockets, outlets etc. shall be provided including celling fixture for fan.
LIFT DETAILS	÷	6 Passengers 408 kg (1 set) semi-automatic lift with S.S. body.
EXTERNAL WALL DETAILS	77	All external wall shall be painted with one coat of primer with one coat of putty with two coats of weather-coat acrylic emulsion paint (BERGER/ICI/

SCHEDULE 'E'

Specifications Amenities, Facilities (which are part of the project)

- Cover Car parking space.
- 2. High speed modern elevator (1 No.)
- 3. No. of Stairs (1 No.)
- 4. Round the clock security personnel
- 5. 24x7 CCTV Cameras
- 6. Space for Guest parking
- 7. Fire Extinguishing Equipment at Common Space
- 8. Lightning arrestors at suitable place

