

SCHEDULE OF 4TH TO 6TH FLOOR BEAM (M25 AND FE500)

MEMO. (M/M/M/M)	SIZE	TOP	BOTTOM	STAIRS (2 LEGGED)
7B1	250x500	3-20	2-20	At Support
7B2	250x500	3-20	3-20	At Span
7B3	250x500	3-20	2-16	At Support
7B4	250x500	3-20	4-20	At Span

SCHEDULE OF 7TH FLOOR BEAM (M25 AND FE500)

MEMO. (M/M/M/M)	SIZE	TOP	BOTTOM	STAIRS (2 LEGGED)
7B1	250x500	3-20	2-16	At Support
7B2	250x500	3-20	2-20	At Span
7B3	250x500	2-20	4-20	At Support
7B4	250x500	2-16	3-16	At Span
7B5	400x600	3-25	3-25	At Support
7B6	400x600	3-20	3-25	At Span

SCHEDULE OF SWIMMING POOL BEAM (M25 AND FE500)

MEMO. (M/M/M/M)	SIZE	TOP	BOTTOM	STAIRS (2 LEGGED)
S01	300x300	6-25	6-25	At Support
S02	300x300	6-25	6-25	At Span

SCHEDULE OF SLAB (S1)

THICKNESS AS MENTIONED -- 135 MM (M25 AND FE500)

(ALONG SHORTER DIRECTION)

SPAN: 10mm @ 150mm c/c of span & alternately confined at L/4 from beam

SUPPORT: 10mm @ 150mm c/c of top of support & extended upto L/3 from beam

SCHEDULE OF SLAB (S2)

THICKNESS AS MENTIONED -- 130 MM (M25 AND FE500)

(ALONG SHORTER DIRECTION)

SPAN: 10mm @ 125mm c/c of span & alternately confined at L/4 from beam

SUPPORT: 10mm @ 150mm c/c of top of support & extended upto L/3 from beam

SCHEDULE OF SLAB (S3)

THICKNESS AS MENTIONED -- 150 MM (M25 AND FE500)

(ALONG LONGER DIRECTION)

SPAN: 10mm @ 150mm c/c of span & alternately confined at L/4 from beam

SUPPORT: 10mm @ 150mm c/c of top of support & extended upto L/3 from beam



SCHEDULE OF SLAB (S4)

THICKNESS AS MENTIONED -- 165 MM (M25 AND FE500)

(ALONG SHORTER DIRECTION)

SPAN: 10mm @ 150mm c/c of span all through

SUPPORT: 10mm @ 150mm c/c of top of support & extended upto L/3 from beam



FILE NOTES

1. CHECK OF THIS DRAWING AGAINST THE SITE PLAN AND THE EXISTING DRAWINGS IS TO BE DONE BY THE ARCHITECT BEFORE THE WORK BEGINS AT THE SITE.
2. AFTER APPROVAL OF DRAWINGS BY THE ARCHITECT, THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE EXECUTION OF THE WORK.
3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE EXISTING STRUCTURES AND SERVICES.
4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE EXISTING SERVICES AND STRUCTURES.
5. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE EXISTING SERVICES AND STRUCTURES.
6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE EXISTING SERVICES AND STRUCTURES.
7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE EXISTING SERVICES AND STRUCTURES.
8. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE EXISTING SERVICES AND STRUCTURES.
9. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE EXISTING SERVICES AND STRUCTURES.

DECLARATION OF E.B.A.

DECLARATION OF E.B.A. (ELECTRICAL ENGINEER) IN RESPECT OF THE ELECTRICAL WORKS OF THE PROJECT. I, THE UNDERSIGNED, HAVE CAREFULLY EXAMINED THE ELECTRICAL WORKS OF THE PROJECT AND I HEREBY CERTIFY THAT THE SAME COMPLY WITH THE REQUIREMENTS OF THE ELECTRICAL CODE AND THE SPECIFICATIONS OF THE CONTRACT DOCUMENTS.

DATE: 06.03.14

SIGNATURE OF E.B.A.:

DECLARATION OF E.B.A.

DECLARATION OF E.B.A. (ELECTRICAL ENGINEER) IN RESPECT OF THE ELECTRICAL WORKS OF THE PROJECT. I, THE UNDERSIGNED, HAVE CAREFULLY EXAMINED THE ELECTRICAL WORKS OF THE PROJECT AND I HEREBY CERTIFY THAT THE SAME COMPLY WITH THE REQUIREMENTS OF THE ELECTRICAL CODE AND THE SPECIFICATIONS OF THE CONTRACT DOCUMENTS.

DATE: 06.03.14

SIGNATURE OF E.B.A.:

DECLARATION OF E.B.A.

DECLARATION OF E.B.A. (ELECTRICAL ENGINEER) IN RESPECT OF THE ELECTRICAL WORKS OF THE PROJECT. I, THE UNDERSIGNED, HAVE CAREFULLY EXAMINED THE ELECTRICAL WORKS OF THE PROJECT AND I HEREBY CERTIFY THAT THE SAME COMPLY WITH THE REQUIREMENTS OF THE ELECTRICAL CODE AND THE SPECIFICATIONS OF THE CONTRACT DOCUMENTS.

DATE: 06.03.14

SIGNATURE OF E.B.A.:

APPROVED

Sanjay Associates Consultant Pvt. Ltd.

CONSULTANT PLANNER & STRUCTURAL ENGINEERS

PROJECT: PROPOSED BASEMENT + G+VII STORED RESIDENTIAL BUILDINGS AT HOUSING NO. 1411, GARDAS TATION, 472 ASHOKA, P.S. - CARVA, DIST. - 24 PGS(S), UNDER RAJAPUR SONAPUR MUNICIPALITY, KOLKATA - 700 064

OWNERS NAME: [Name]

SCALE: [Scale]

DATE: 06.03.14

APPROVED: [Signature]

DATE: 06.03.14

