

- Developer the Owners will have the right to claim specific performance through the due process of law.
- 12.3 All benefits under the Income Tax Act for development would be available to the Developer and/or the Owner as permissible in law.
- 12.4 All the transferees shall pay to or deposit with the Developer the Extras and Deposits (EDC) mentioned in the Fourth Schedule hereunder written for the Units to be acquired.
- 12.5 The cost of marketing of the project/Complex which includes all the marketing related costs such as advertisement and promotion costs of the project, brokerage/commission etc would be shared by and between the Owners and the Developer. The Owners' share of the marketing cost is fixed at 5% (five percent) of the Owners' share in the realizations which the Owners shall pay to the Developer as a marketing cost including all taxes.

In connection with the sharing of realization the following is agreed:-

- (a) Except Extra Charges and Deposits (EDC) as mentioned in Fourth Schedule, all proceeds and receivables in gross on any account whatsoever arising from the sale or transfer or otherwise of any Transferable Areas (in short Realization) by the parties jointly as above shall belong to the Owners herein and the Developer in the said ratio i.e 30 % to the Owners herein and 70% to the Developer with the owner's share being disbursed after the end of every month.
- (b) Extras and Deposits (EDC) shall be realized solely by the Developer from the prospective buyers of the transferable areas and after the formation of Association, Refundable Deposits remaining inappropriate, will be handed over to the said Association.





(c) It is however agreed that irrespective of West Bengal Housing Industry Regulation Act, 2017 coming into effect the owners will always be entitled to receive their share of revenue after the end of every month.

13. MORTGAGE OF THE LAND

a) The Developer shall have the right and authorities to arrange for financing of the project (project finance) from any Banks and/or Financial Institutions for construction and completion of the project upon such terms and conditions as may be applicable. Such finance may be secured by mortgaging the said project land in favour of any bank / financial institution by deposit of original title deeds of the said project land by way of Equitable Mortgage and/or by executing Simple Mortgage and/or by creating English mortgage. Further, the developer shall create charge in respect of its share of revenue or allocation in the project without creating any charge/ liability in respect of Owner's share of revenue or owner's share of revenue or Owner's allocation in the project. Further, the Developer may execute any document or documents in furtherance of the above objective, including executing letter evidencing deposit of title deeds, confirmation of deposited title deeds, deliver the title deeds and to receive back the title deeds, etc.

14.DEALING WITH SPACES IN THE NEW BUILDINGS:

14.1 The Owners agree and undertake that (i) the Developer shall have the exclusive right to launch the Project, name the Project, display, signage/ display rights (whether on hoardings or on terraces or otherwise) and sell/ license/transfer the Developer's Share, in such manner and on such terms, as may be deemed appropriate by the Developer, in its sole and absolute discretion; (ii) the name and/or identification numbers given to the buildings or portions thereof of the Project shall be displayed in a manner as may be decided by the Developer in its





sole discretion; (iii) no signboard, hoarding or any other logo or sign shall be put up by the Owners on the Buildings on the exterior of the Buildings or on the outer walls of the Buildings of the Project; and (iv) the Owners shall not do any act or thing that may adversely affect the aesthetic appearance/beauty of the Buildings of the Project nor do anything which may cause nuisance or obstruction or hindrance to the Intending Purchasers. But if any of such activities earn any revenue then it will be stared in the same agreed ratio.

- 14.2 All the spaces in the new buildings will be marketed by the Developer through a common marketing agency to be appointed by the Developer (collectively Marketing Format) and the marketing agents shall act on behalf of the owners and the Developer.
- 14.3 The Developer shall ensure that the advertising and marketing is carried out in a manner that is consistent with and not in derogation of or conflict with any of the terms or provisions of this Agreement and the Applicable Laws and the marketing collaterals to the extent possible shall also include the brand name of the Owners.
- 14.4 The Developer shall in consultation with Mr. Ram Kumar Kedia and Mr. Jitenpal Sandhu representing all the owners, determine the price for sale or disposal of the spaces in the said project to be constructed by the Developer keeping in view the economics and market response of the project. None shall sell or market any Transferable Areas below such basic price.
- 14.5 The Developer shall in consultation with the Owners representative named above, periodically revise the rates for sale of various types of transferable areas and the same shall be adhered to.
- 14.6 The Parties hereby agree, undertake and acknowledge that, (i) all agreements for sale/allotment/ buyer agreements and (ii) any other agreement or memorandum of understanding or letter of intent for sale, booking of any Unit Row House/ Villa or any other space/ area in their respective Shares in the Project Land; and (iii) any



Alloore, Sorth I Paganas

. .

other agreement or memorandum of understanding or letter of intent or letter or form to accept or receive any request for booking or allotment of any Unit or any other space/ area in the Project Land; and (iv) any power of attorney or indemnity bond or undertakings or other agreements which are ancillary to the agreements contemplated above (hereinafter collectively the "Unit Agreements"), shall be prepared by the Developer and further the Developer shall have all right, power and authority to execute and register the Deed of Conveyance for the Unit(s) and the proportionate undivided interests in the Land in favour of the Intending Purchasers of the Unit(s). The Owners, as and when called upon by the Developer, shall join and execute all such Deeds of Conveyance as the Land Vendors confirming party or in such capacity as may be appropriate in the context. The stamp duty and registration fees on any such Power of Attorney shall be paid by the Developer.

- 14.7 The Developer and Owners shall execute and register with the appropriate registering authorities Deeds of Conveyance or other document for transferring and/or demising of any saleable space in the New Buildings as aforesaid unto and in favour of the intending purchasers / transferees and the cost for stamp duty and registration charges in respect thereof shall be borne by the intending purchasers / transferees as the case may be. For separate developer's allocations, if occasion so demands in terms of this agreement, the Owners shall execute the deeds of conveyance in respect of the land share attributable to any completed unit forming part of the developer's allocation in any phase only upon delivery of the completed separate owner's allocation in such phase/Block by the Developer to the Owner. For separate owner's allocation, if the occasion so demands in terms of this agreement, the Developer shall if so required by the Owners join in as party to any agreement or deed in favour of the Transferees.
- 14.8 It is agreed and recorded that all Agreements, Deeds of Conveyance or any other papers and documents in respect of the transfer of any areas in the New Buildings shall maintain uniformity in respect of the restrictions, stipulations, covenants, terms and condition for the use and occupation thereof applicable to transferees together with amenities and facilities therein as are stipulated in this agreement or

Alipore, South 7 Parganas

3 MAR 2018

that would be drafted by the Developer's Advocates forms whereof shall be required to be approved by the Owners' Advocates and the parties hereby undertake to each other that neither of them shall deviate from such restrictions stipulations, covenants, terms and conditions.

SHARE OF OWNERS' AND DEVELOPER IN THE DEVELOPMENT

(i) It is clearly agreed by and between the parties that the revenue sharing model of the total realisation from sale and transfer of all saleable spaces in the project shall be allocated amongst the parties in the following ratio

(a) To the Developer

-70 % (i.e Developers Allocation)

(b) To the Owners

-30% (i.e Owners Allocation)

(ii) The share of the revenue under owner's allocation shall be distributed amongst each of the land owning companies in accordance with the proportion of share of each company in the project land.

16. MUNICIPAL TAXES, OTHER TAXES AND OUTGOINGS:

- 16.1 All Municipal rates and taxes or land revenue and outgoings (collectively Rates)) on the said land relating to the period prior to the date of execution hereof shall be borne, paid and discharged by the Owners and such dues shall if detected hereafter be borne and paid by the Owners as and when called upon by the Developer, without raising any objection thereto.
- 16.2 As from the date hereof, the Developer shall pay the Rates as aforesaid in respect of the said land till such time the New Row Houses or Villas are ready for occupation upon Issuance of statutory Completion Certificate in respect thereof, after which, the Transferees shall become liable and responsible for payment, provided that, in case the Developer is liable to pay any rates in respect of unsold and unallocated portions of duly completed New Buildings, the Owners shall reimburse proportionately in respect of the Owner's share to the Developer.



in the same district of 1908 anganas

16.3 It is agreed and recorded that the Owners and the Developer and/or their respective intending Purchasers shall be liable to bear and pay, GST or any other kind of tax or imposition or burden as may be payable and/or applicable.

17. POST COMPLETION MAINTENANCE:

2.1

- 17.1 On completion of each phase/block the Developer shall give a notice to the Owners informing thereabout. Before giving notice as aforesaid, the Developer shall obtain the statutory Partial/ Full Completion Certificate from the concerned municipal authorities in respect of the area forming part of such notice.
- 17.2 The Parties and/or their respective nominees/transferees shall punctually and regularly pay the maintenance charges, Rates for their respective allocations to the concerned authorities / Maintenance in charge in accordance with the terms and conditions hereof.
- 17.3 The Developer shall be at liberty to promote / float / incorporate a Company or an Association upon completion of the Project to look after, manage and administer such maintenance work on account of the Intending Purchasers of the Units in the Building (s) constructed on the Said Land and also realize the monthly maintenance charges and incur costs and expenses for the maintenance.
- 17.4 Till handing over of the project to the Association the Developer shall be responsible for the management, maintenance and administration of the New Buildings or at its discretion appoint an agency to do the same. The Owners hereby agree to abide by all the common rules and regulations to be framed for the management of the affairs of the New Buildings.
- 17.5 The Developer or the Agency to be appointed shall manage and maintain the Common Portions and services of the New Buildings and shall collect the costs and service charge thereof (Maintenance Charge). It is clarified that the Maintenance Charge shall include premium for the insurance of the New Buildings, land tax,



Augustrar U 77(2) of Act 1908

Market School 4 Farganes

5 MAR 2018

water, electricity, sanitation and scavenging charges and also occasional repair and renewal charges and charges of capital nature for all common wiring, pipes, electrical and mechanical equipment and other installations, appliances and equipments and all other expenses incurred for common purpose.

18. COMMON RESTRICTIONS:

- 18.1 The Complex shall be subject to the restrictions as are applicable to ownership buildings, intended for common benefit of all occupiers of the New Buildings.
- 18.2 For the purpose of enforcing the common restrictions and ancillary purposes and/or for the purpose of repairing, maintaining, rebuilding, cleaning, lighting and keeping in order and good condition any Common Portions and/or for any purpose of similar nature, all occupants of the New Buildings shall permit the agency to be appointed, with or without workmen, at all reasonable times, to enter into and upon the concerned space and every part thereof with prior notice.
- 18.3 It is agreed between the parties that the Developer shall frame a scheme for the management and administration of the New Buildings and all the occupiers of the building shall perpetually in succession abide by all the rules and regulations to be framed in connection with the management of the affairs of the New Buildings.

OBLIGATIONS OF THE DEVELOPER:

- 19.1 Execution of the Project shall be in conformity with the sanction plans and in due and strict compliance of the prevailing laws, rules and bye-laws of all concerned authorities and State Government/Central Government bodies.
- 19.2 The Developer shall be responsible for planning, designing development and construction of the New Buildings with the help of professional bodies, contractors, etc.
- 19.3 All tax liabilities in relation to the construction including sales tax, works contract tax, General Sales Tax (if applicable) and other dues shall be paid by the Developer.

Salar Manager Law

Jistrict Sub-Veristrar-19 7(2) of

Parganas

1 5 MAR 2018

- 19.4 The Developer hereby agrees and covenants with the Owners not to violate or contravene any of the provisions of the laws and rules applicable to construction of the New Buildings.
- 20. OBLIGATIONS OF OWNERS: During the subsistence of this agreement:
- 20.1 The Owners undertake not to disturb, interrupt or interfere with or commit any act or omission which would in any manner result in any detriment to the Development Rights of the Developer or delay or stoppage of the Project.
- 20.2 The Owners shall procure the Additional Land and thereafter obtain mutation and conversion of the same and hand over possession to the Developer to cause development coupled with the grant of adequate and appropriate powers by separately executing a registered Power of Attorney in favour of the Developer.
- 20.3 The Owners undertake to fully co-operate wherever necessary with the Developer for any requirement of the Developer for obtaining all permissions required for development of the said Land
- 20.4 The Owners shall provide the Developer with all available documentation and information relating to the said land as may be required by the Developer from time to time.
- 20.5 The Owners hereby covenant not to cause any interference or hindrance in the construction of the New Buildings.

20.6 21. INDEMNITY:

21.1 The Developer shall indemnify and keep the Owners saved, harmless and indemnified of from and against any and alt loss, damage or liability (whether criminal or civil) suffered by the Owners in relation to and/or arising out of acts on the part of the Developer including the construction of the New Buildings and also including any act of neglect or default of the Developer's contractors, employees or

The first same use and the same use and

Replace 7(2) of 1908

1 5 MAR 2018

violation of any permission, rules regulations laws or bye-laws or arising out of any accident or otherwise or violation or breach of its obligations hereunder by the Developer or any attorney appointed under the powers of attorney to be granted by the Owners in pursuance hereof.

21.2 The Owners shall indemnify and keep the Developer saved, harmless and indemnified of from and against any and all loss, damage or liability (whether criminal or civil) suffered by the Developer in the course of implementing the Project including marketing thereof for any adverse legal impediment arising out of any successful claim by any third party for any defect in title of the said Project land or any of their representations being incorrect unless the same be rectified by the Owners in the usual course.

22. MISCELLANEOUS:

- 22.1 This agreement is being entered into by the Developer after being prima facle satisfied about the title of the Owners in respect of the said Project land. The Owners shall however always make out marketable title in respect of the said land and shall be liable to answer the requisitions that may be raised or made in respect of the title of the Owners in the said property.
- 22.2 The agreement entered into by and between the parties herein is and shall be on principal to principal basis.
- 22.3 The Owners and the Developer expressly agree that the mutual covenants and promises contained in this Agreement shall be the essence of this contract.
- 22.4 Nothing contained herein shall be deemed to be or construed as a partnership between the Parties in any manner nor shall the Parties constitute an association of persons.
- 22.5 Failure or delay by either Party to enforce any rights under this Agreement shall not amount to an implied waiver of any such rights.



Harriet sub-orderar-19 (2) of 1908
Allege See 1908
1 Forganas

- 22.6 If the Developer desires to register this Agreement it shall make payment of appropriate stamp duty and registration charges. The Owners shall however provide all co-operation to the Developer to do that including being present before the registering authorities as and when required by the Developer.
- 22.7 It is understood that from time to time to facilitate the uninterrupted construction of the New Buildings by the Developer, various deeds, matters and things not herein specified may be required to be done by the Developer and for which the Developer may need authority of Owners. Further, various applications and other documents may be required to be signed or made by the Owners relating to which specific provisions may not have been mentioned herein. The Owners hereby undertake to do all such acts, deeds, matters and things and execute any such additional power of attorney and/or authorisation as may be required by the Developer for the purpose of development of land and the Owners also undertake to sign and execute all additional applications and other documents, provided that all such acts, deeds matters and things do not in any way infringe on the rights of the Owners for the purpose of development of the land and/or go against the spirit of this Agreement.
- 22.8 The Parties shall do all further acts, deeds and things as may be necessary to give complete and meaningful effect to this Agreement.
- 22.9 The parties hereto shall be liable for their respective income Tax, Wealth Tax or any other taxes and the parties shall keep each other indemnified against all actions, suits, proceedings, claims, demands, costs, charges and expenses arising in respect thereof.
- 22.10 The name of the project and logo shall be decided by the Developer in consultation with the Owners.

23. DEFAULTS:

1

.

23.1 The following shall be the events of default:



7(2) of 1908 Parganas

- a) If the Owners fails to do or cause to be done all deeds and things at its costs and expenses to satisfy the Developer as to the title of the Owners to the said land.
- b) If the Owners fails to apply for and obtain mutation of the said Project land in the names of the respective Owners with the records of the Municipality /Panchayat, if not already done.
- c) If the Owners fail to comply with any other obligation contained herein.
- If the Developer fails to perform its obligations under the Agreement.
- 23.2 In case of any event of default, the other party (the aggrieved party) shall serve a notice in writing to the defaulting party, calling upon the defaulting party to comply with their obligation in default within the time and in the manner to be mentioned in the said notice.
- 23.3 Upon receipt of such notice, the defaulting party shall remedy the said event of default and/or breach within the time and in the manner mentioned herein.
- 23.4 In case of default, if appropriate action is not taken within 30 days, in such event, the aggrieved party shall be entitled to serve a notice for termination of this agreement on the defaulting party.
- 23.5 On expiry of the said period of notice, if the defaulting party are the Owner, then the Developer shall be entitled to take over the responsibility of the defaulted item or items upon itself on behalf of the Owners and shall be entitled to complete the same at the, costs and expenses of the Owners. In the event of dispute between the parties as to the quantum of the costs and expenses, the same shall be decided by arbitration.

24. FORCE MAJEURE:



Sistent Sub-Megistrar-14
Property S 7(2) of 1908
Altiple 1908
Altiple 1908
Altiple 1908
Altiple 1908
Altiple 1908
Altiple 1908

- *24.1 Force Majeure shall mean and include an event preventing either Party from performing any or all of its obligations under this indenture, which arises from, or is attributable to, unforeseen occurrences, acts, events, omissions or accidents which are beyond the reasonable control of the Party so prevented and does not arise out of any act or omission of the Party so prevented or breach by such Party of any of its obligations under this Indenture or which could have been prevented by the party so prevented it by being diligent, vigilant or prudent, including, without limitation, flood, fire, explosion, earthquake, subsidence, epidemic or other natural physical disaster, war, military operations, riot, terrorist action, civil commotion, and any legislation, regulation, ruling or any relevant Government or Court orders materially affecting the continuance of the obligation or any local issues beyond the control of the Developer which may hamper the implementation of the Project such as Strike, lockout, non-availability of materials or other labour difficulties or existence of any adverse condition which causes a material or adverse effect or impact on the Project and/or the Land resulting in stoppage or suspension of work or sale of Units in the Project for a continuous period exceeding 30 (thirty) days
 - 24.2 If either Party is delayed in, or prevented from, performing any of its obligations under this Agreement by any event of above mentioned clauses of Force Majeure, that Party shall forthwith serve notice in writing to the other Party specifying the nature and extent of the circumstances giving rise to the event/s of Force Majeure and shall, subject to service of such notice, have no liability in respect of the performance of such of its obligations as are prevented by the event/s of Force Majeure, during the continuance thereof, and for such further time after the cessation, as mentioned in clause 23.1 hereto. Neither the Owners nor the Developer shall be held responsible for any consequences or liabilities under this Agreement if prevented in performing the same by reason of Force Majeure. Neither Party shall be deemed to have defaulted in the performance of its contractual obligations whilst the performance thereof is prevented by Force Majeure and the time limits laid down in this indenture for the performance of such obligations shall be extended accordingly upon occurrence and cessation of any event constituting Force Majeure.

- 17



Historica Sub-Record Control C

5 MAX 2018

- 24.3 In the eventuality of Force Majeure circumstances the time for compliance of the obligation shall stand extended by such period being the time of commencement of force majeure condition to the completion thereof.
- 24.4 The Party claiming to be prevented or delayed in the performance of any of its obligations under this Agreement by reason of an event of Force Majeure shall use all reasonable endeavors to bring the event of Force Majeure to a close or to find a solution by which the Agreement may be performed despite the continuance of the event of Force Majeure.

25. ENTIRE AGREEMENT:

1 1

.

This Agreement constitutes the entire agreement between the Parties and revokes and supersedes all previous discussions / correspondence and agreements between the Parties, oral or implied. This Agreement shall take effect on the Date of this Agreement and shall remain in force till Completion. Neither Party shall, except as provided in clause 27 below, have the right to terminate the Agreement.

26. AMENDMENT/MODIFICATION:

No amendment or modification of this Agreement or any part hereof shall be valid and effective unless it is by an instrument in writing executed by all the Parties.

27. TERMINATION

- (i) The Owners recognize and acknowledge that the Developer has invested and will further be investing substantial sums of money and time in the Project and has entered into this Agreement on the specific understanding that the Owners shall not be entitled to terminate this Agreement for any reason whatsoever unless the Owners are compelled to do so by reason of breach or default or unreasonable delay committed by the Developer.
- (ii) The Developer shall be entitled to terminate this Agreement in case:



- (a) The Conditions Precedent are not satisfied/completed within 90 days from the Date of this Agreement or such other date as may be extended by the Developer from time to time at its sole discretion; or
- (b) the Government Authorities concerned refuse to provide the permission for conversion of the use of the Land for the Project and/or permission under the Urban Land (Ceiling & Regulation) Act, 1976/or under any Applicable Laws is refused; or

28. ORIGINAL/CERTIFIED COPY

The registered original Development Agreement will be retained by the Developer and the certified copy will be preserved by the Owners.

ASSIGNMENT AND SUB CONTRACT

- 29.1 The Developer shall be entitled to assign its rights, obligations and interest in the Agreement (or part thereof), Development Rights, Project and/or built up area to any third party or to its affiliate/ subsidiary company.
- 29.2 The Developer shall at all times be entitled to engage and contract out construction/ development of the Project or any specific aspect to any sub-contractor/ contractor on such terms and conditions as the Developer may deem fit and appropriate without attaching any liability pecuniary or otherwise to the Owners in any manner whatsoever.
- 29.3 The Owners shall not assign any rights and obligations contained herein to any person without prior written permission of the Developer.

30. AUTHORIZATION

district sub-votistrar-in Registrar 15 7(2) of Registrar 1 5 7(2) of Registrar 1 5 7 (2) anas

The persons signing this Agreement on behalf of the respective Parties represent and covenant that they have the authority to sign and execute this document on behalf of the Parties for whom they are signing.

CONFLICT

To the extent that there is any conflict between any of the provisions of this Agreement and any other agreement by which the Owners or the Project Land or any part thereof is bound, the provisions of this Agreement shall prevail to the extent permitted by the Applicable Law.

32. SPECIFIC PERFORMANCE OF DBLIGATIONS

The Parties to this Agreement agree that, to the extent permitted by the Applicable Law, the rights and obligations of the Parties under this Agreement shall be subject to the right of specific performance and may be specifically enforced against a defaulting Party.

33. NOTICE:

33.1 Any notice or other written communication given under, or in connection with, this Agreement may be delivered personally, or sent by prepaid recorded delivery, or by facsimile transmission or registered post with acknowledgement due or through courier service to the proper address and for the attention of the relevant Party (or such other address as is otherwise notified by each party from time to time). So far as the Owners and Developer are concerned the notice should only be given to:

a) In case of the Owners:

MR. RAM KUMAR KEDIA
 SUBURBAN SCHOOL ROAD,
 P.S. KALIGHAT,
 KOLKATA- 700075.

MR. INDERPAL SINGH SANDHU
 11A, 11th Floor, 75C, Park Street,
 Kolkata-700016



Registrar U/S V/2) of Registrar U/S V/2) of 1908
ARea MAR 2018

In case of the Developer;

. .

- (i) MR. RAM NARESH AGARWAL 36/1A, ELGIN ROAD, KOLKATA - 700 020.
- (ii) MR. JITENPAL SANDHU 75C, Park Street, 3A, 3rd Floor, Kolkata - 700 016.
- 33.2 Any such notice or other written communication shall be deemed to have been served:
- 33.2.1 If delivered personally, at the time of delivery and duly receipted and if sent through Electronic Mail if acknowledged by return mail
- 33.2.2 If sent by prepaid recorded delivery or registered post or courier service, on the 4th day of handing over the same to the postal authorities.
- 33.2.3 If sent by facsimile transmission, at the time of transmission (if sent during business hours) or (if not sent during business hours) at the beginning of business hours next following the time of transmission, in the place to which the facsimile was sent. All facsimile transmission shall without affecting the delivery, be followed by a delivery in terms of clause 33.2.1 or 33.2.2 above.
- 33.3 In proving such service it shall be sufficient to prove that personal delivery was made or in the case of prepaid recorded delivery, registered post or by courier, that such notice or other written communication was properly addressed and delivered to the postal authorities or in the case of a facsimile message, that an activity or other report from the sender's facsimile machine can be produced in respect of the notice or other written communication showing the recipient's facsimile number and the number of pages transmitted.



Registrar U/S/7(2) of Registrar U/S/7(2) of Registration († 1908)

1 5 HAR 2018

34. ARBITRATION:

The Parties shall attempt to settle any disputes or differences in relation to or arising out of or touching this Agreement or the validity, interpretation, construction, performance, breach or enforceability of this Agreement (collectively Disputes), by way of negotiation. To this end, each of the Parties shall use its reasonable endeavors to consult or negotiate with the other Party in good faith and in recognizing the Parties' mutual interests and attempt to reach a just and equitable settlement satisfactory to both Parties. If the Parties have not settled the Disputes by negotiation within 30 (thirty) days from the date on which negotiations are initiated, the Disputes, if not solved/settled, shall be referred to, and finally resolved by, arbitration by an Arbitration Tribunal formed in terms of the Arbitration and Conciliation Act, 1996 and Rules and amendments made thereunder. The arbitration shall be conducted in English and venue shall be Kolkata only.

35. JURISDICTION:

Only Courts having territorial jurisdiction over the said Project Land shall have jurisdiction in all matters arising here from.

THE FIRST SCHEDULE ABOVE REFERRED TO: 1

(Said Land)

ALL THAT the pieces and parcel of land containing an area of 1172.017 Decimal equivalent to 710.313 Cottahs approximately be the same a little more or less situate lying at various R.S. and L.R. Dags of Mouza Raghabpur (J.L. No. 74.) & Mouza- Dhamaitaia (J.L. No. 75.), Touzi No. 119, A.D.S.R. Sonarpur, Police Station Sonarpur, under Poleghat Gram Panchayat in the District of South 24 Parganas as detailed below and also shown in the Plan annexed hereto and bordered in 'RED' (Land Schedule of Kedia Group of Companies) & 'GREEN' (Land Schedule of Sandhu Group of Companies).

PART - I

SCHEDULE OF KEDIA GROUP OF COMPANIES

Mouza-Raghabpur, J.L. No. 74



Replace 12 (2) of 1508

1 5 MAY 2018

Serial No.	R.S Dag No.	L.R. Dag No	Purchased Area
1	- 197	282	65
2	202	218	8
3	203	230	56
4	217	234	19
5	218	236	25
6	220	238	17
7	230	243	4
8	231	280	93
9	234	268	101
10	235	267	8
11	236	266	33
12	237	269	23
13	239	264	20
14	240	263	18
15	245	261	20
16	250	257	12
17	252	256	43
18	255	276	12
19	256	277	17
20	258	278	13
21	259	279	2
22	260	281	110
23	271	283	17
24	244	253	15
25	246	260	14
26	243	252	15
27.	225	247	5.
28	232	244	0.0171



Histrict Service (2) of 1908 (1908)

29	242	251	29
30	219	237	27
31	233	245	3
	TOTAL		844.017

PART-II SCHEDULE OF SANDHU GROUP OF COMPANIES

Mouza-Raghabpur, J.L. No. 74

Serial No.	R.5 Dag No.	L.R. Dag No.	Purchased Area
1	222	240	79
2	223	250	35
3	224	248	29
4	226	246	41
5	227	249	13
6	229	242	11
7	241	262	6
8	238	265	36
9	- 225	247	35
10	228	241	9
	TOTA	AL	294

Mouza- Dhamaitala, J.L. Nc.75

Serial No.	R.5 Dag No.	L.R. Dag No.	Purchased Area	
1	187	212	16	
2	186	210	18	
	TOT	AL	34	



2) of 1908 1 5 MAR 2018 arganas

PART - III-A

(Said Additional Land of Kedia Group of Companies)

<u>ALL THAT</u> the pieces and parcel of land containing an area of 59.982 Decimals equivalent of 36.353 Cottahs be the same a little more or less situate lying at various R.S Dag Nos. 230, 228, 255, 251, 221, 232, 241 in L.R Dags 243, 241, 276, 258, 239, 244, 262 or Mouza Raghabpur, Touzi No. 119, A.D.S.R Sonarpur, Police Station Sonarpur, under Poleghat Gram Panchayat in the District of South 24 Parganas as detailed below.

SCHEDULE

Serial No.	R.S Dag No.	L.R. Dag No.	Addi Land
1	230	243	14
2	228 24		4
3	255	276	1
4	251	258	10
5 221		239	23
6 232		244	2.982
7	241	262	5
			59.982

PART - IV (PROJECT LAND)

KEDIA GROUP OF COMPANIES

Mouza- Raghabpur, J.L. No. 74

Serial No.	R.S Dag No.	L.R. Dag No.	Area
1	197	282	65
2	202	218	8
3	203	230	56
4	217	234	19



Mistrict San John Strate Strat

5	218	236	25
6	220	238	17
7	230	243	18
8	231	280	93
9	234	268	101
10	235	267	8
11	236	266	33
12	237	269	23
13	239	264	20
14	240	263	18
15	245	261	20
16	250	257	12
17	251	258	10
18	252	256	43
19	255	276	13
20	256	277	17
21	258	278	13
22	259	279	2
23	260	281	110
24	271	283	17
25	244	253	15
26	246	260	14
27	243	252	15
28	221	239	23
29	232	244	3
30	228	241	4
31	241	262	5
32	225	247	5
33	242	251	29



	Total		904	
35	233	245	3	
34	219	237	27	

(PROJECT LAND)

SANDHU GROUP OF COMPANIES

Mouza-Raghabpur, J.L. No. 74


Seriai No.	R.S Dag No.	L.R. Dag No.	Total Area	
1	222	240		
2	223	250	35	
3	224	248	29	
4	226	246	AI	
6	227	249	13	
7	229	242	11	
10 238		265	36	
11	225	247	35	
12	228	241	9	
13	241	262	6	
	TOTAL		294	

Mouza- Dhamaitala, J.L. No.75

Serial No.	R.S Dag No.	L.R. Dag No.	Total Area	
8	187	212	16	
9	186	210	18	
	TOTAL	34		

THE SECOND SCHEDULE ABOVE REFERRED TO:





COMMON AREAS, FACILITIES AND AMENITIES

- 1. Games room, table tennis and other board games.
- 2. Library.
- 3. Children play zone.
- 4. Multipurpose court.
- 5. Landscaped garden.
- 6. Filtered water supply.
- 7. Round the clock security.
- 8. Cable TV wiring.
- 9. Septic Tank
- 10. Common area lighting
- 11. Space for Garbage area.

Any other facilities may be decided by the Developer at their discretion.

THE THIRD SCHEDULE ABOVE REFERRED TO:

COMMON EXPENSES

- Repairing rebuilding repainting improving or other treating as necessary and keeping
 the property and every exterior part thereof in good and substantial repairs order
 and condition and renewing and replacing all worn or damaged parts thereof.
- 2. Painting with quality paint as often as may (in the opinion of the Association) be necessary and in a proper and workmanlike manner all the wood metal stone and other work of the property and the external surfaces of all exterior doors of the respective buildings of the complex and decorating and coloring all such parts of the property as usually are or ought to be.
- Keeping the gardens and grounds of the property generally in a neat and tide
 condition and tending and renewing all lawns flowers beds shrubs trees forming part
 thereof as necessary and maintaining repairing and where necessary reinstating any
 boundary wall hedge or fence.



2

- 4. Keeping the private road in good repair and clean and tidy and edged where necessary and clearing the private road when necessary.
 - Paying a fair proportion of the cost of clearing repairing instating any drains and sewers forming part of the property.
 - Paying such workers as may be necessary in connection with the upkeep of the complex.
 - Insuring any risks.
 - Cleaning as necessary the external walls and windows (not forming part of any Unit)
 in the property as may be necessary keeping cleaned the common parts and halls
 passages landing and stair cases and all other common parts of the complex.
 - Cleaning as necessary of the areas forming parts of the complex.
 - Operating maintaining and (if necessary) renewing the lighting apparatus from time to time for the maintenance of the complex and providing such additional apparatus as the builder may think fit.
 - Providing and arranging for the emptying receptacles for rubbish.
 - 12. Paying all rates taxes duties charges assessments and outgoings whatsoever (whether central state or local) assessed charged or imposed upon or payable in respect of the various buildings of the complex or any part thereof so far as the same is not the liability of or attributable to the Unit of any individual Owners of any Unit.
 - Abating any nuisance and executing such works as may be necessary for complying with any notice served by a local authority in connection with the development or

Control of the Contro

Historical Sub-Registrar-1v Registrar U/S/7/(2) of Historical Historical Parganas

5 HAR 2018

- any part thereof so far as the same is not the liability of or attributable to the Unit of any individual Owners of any Unit.
- 14. Generally managing and administering the development and protecting the amenities in the new building and for that purpose employing and contractor and enforcing or attempting to enforce the observance of the covenants on the part of any occupants of any of the Units.
- 15. Employing qualified accountant for the purpose of auditing the accounts in respect of the maintenance expenses and certifying the total amount thereof for the period to which the account relates.
- 16. Complying with the requirements and directions of any competent authority and with the provisions of all statutes and all regulations orders and bye-laws made there under relating to the building excepting those which are the responsibility of the owner/occupier of any flat/flats.
- 17. Insurance of fire fighting appliances and other equipments for common use and maintenance renewal and insurance of the common television aerials and such other equipment as the Builder may from time to time be considered necessary for the carrying out of the acts and things mentioned in this Schedule.
- 18. Administering the management company staff and complying with all relevant statutes and regulations and orders there under and employing suitable persons or firm to deal with these matters.
- The provision for maintenance and renewal of any other equipment and the provision of any other service which in the option of the Management Company/Association it is reasonable to provide.



1 MAR 2018

- 20. In such time to be fixed annually as shall be estimated by the Holding Organization (whose decision shall be final) to provide a reserve fund for items of expenditure referred to this schedule to be or expected to be incurred at any time.
 - 21. The said reserve fund shall be kept in separate account and the interest thereon or income from the said fund shall be held by the Holding Organization for the owners of the Units and shall only be applied in accordance with the decision of the Holding Organisation.
 - The charges/fees of any professional Company/Agency appointed to carry out maintenance and supervision of the complex.
 - Any other expense for common purpose.

THE FOURTH SCHEDULE ABOVE REFERRED TO:

DEPOSITS/EXTRA CHARGES/TAXES

- Special Amenities/Facilities: provision of any special amenities/facilities in the common portions including Club Facilities and Development charges etc.
- Upgradation of fixtures and fittings: improved specifications of construction of the said complex over and above the Specifications described.
- Sinking Fund: Sinking fund as may be decided.
- Transformer and allied installation: Obtaining HT/LT electricity supply from the supply agency through transformers and allied equipments.
- Diesel Generator Charges.
- Legal Charges



- Taxes: deposits towards Municipal rates and taxes, etc.
 Stamp Duty, Registration Fees, GST and any other tax and imposition levied by the State Government, Central Government or any other authority
 - Common Expenses/Maintenance Charges/Deposits: proportionate share of the common expenses/maintenance charges as may be levied.
 - Formation of Association/Holding Organization
 - Electricity Meter: Security deposit and all other billed charges of the supply agency for providing electricity meter to the Said Complex, at actual.
 - Internal Layout Change: any internal change made in the layout of the Owner's Allocation and/or upgradation of fixtures and fittings.

THE FIFTH SCHEDULE ABOVE REFERRED TO:

Part - I

(Developer' Allocation)

ALL THAT 70% (Seventy percent) of the total realization from sale of constructed areas of the Complex to comprise in units, Row Houses/Villas to be constructed on the said Project Land TOGETHER WITH the share in the same proportion in car parking spaces (open and covered). TOGETHER WITH the undivided proportionate impartible part or share in the said Project Land attributable thereto AND TOGETHER WIFH the share in the same proportion in all Common Areas, Facilities and Amenities and the signage space.

Part - II

(Owners' Allocation)

ALL THAT 30% (Thirty percent) of the total realization from sale of constructed areas of the Comptex to comprise in various units, Row Houses/Villas to be constructed on the said Project Land TOGETHER WITH the share in the same proportion in car parking spaces (open and covered), TOGETHER WITH the undivided proportionate impartible part or share

of the Dist

Juniori Sebender (2) of ct 1908 4 Parganas "in the said Land attributable thereto AND TOGETHER WITH the share in the same proportion in all Common Areas, Facilities and Amenities and the signage space

THE SIXTH SCHEDULE ABOVE REFERRED TO: SPECIFICATIONS

Foundation & Structure	RCC Foundation and RCC frame structure		
Balcony	MS Railing		
Flooring	Vitrified tiles in bedrooms, living/ dining room & balcony		
Kitchen	Flooring- anti-skid ceramic tiles		
	Wall finishes- Ceramic tiles, dado up to 2 feet above working platform		
	Granite counter with SS sink		
Toilet	Flooring of anti skid ceramic tiles		
	Dado of glazed tiles		
	CP fittings: Jaquar or equivalent Sanitary: Hindware or equivalent		
	Provision for geyser installation		
Door	Entrance door, decorative flush door		
	Internal door; flush door (painted on both sides)		
Windows	Powder coated aluminium windows Grill optional at extra cost		
External Water proof acrylic base paint Finish			
Interior	Internal walls finished with POP		
Electrical	Concealed copper wiring		
	Modular switches of reputed brand		



S 7(2) of Act 1908

	Provision for A/C power outlet in all bedrooms
	Intercom System
DG Backup	Standby generator for common areas, services & Row Houses
	24X7 generator power load to apartments- 2BHK- 500W, 3BHK- 750W, 4BHK- 1000W
Elevators	Schindler/ Kone/ Otis/ Hyundai or equivalent make

THE SEVENTH SCHEDULE ABOVE REFERRED TO: TITLE DEEDS OF THE OWNERS OF THE SAID LAND

The Owners purchased the Said Land by following registered Conveyance Deeds in Book No.

1 at different registration office.

R.S. Dag No.	L.R. Day No.	Deed No.	Vendor's Name	Purchaser's Name	Purchased Area	Registration Office
		AAMOD NIWAS PVT LTD				
				AAMOD VILLA PVT LTD		
			DEWAN NIRMAN PVT LTD			
222 240	240	240 0631			79	D.S.R-IV, SOUTH 24
		3/13				PGS
				AVANEESH COMPLEX PVT LTD		MPLEX PVT
			AVANEESH ENCLAVE PVT LTD			



2) of the part of

				AV ASFESH GRIHA PVF LTD		
				AVIGHNA COMPLEX PVT LTD		
	j			AVANEESH REAL		D.S.R-IV,
223	250	0628	CHIKARA	AVANEESH VILLA	35	SOUTH 24
583		5/13	BROTHERS	PVT LTD		PGS
				AVIGHNA ENCLAVE PVT LTD		
				AZALEA AAVAS PVY LTD		
224	248	248 0630 8/13	S Comment of the Comm	AZALEA DEVELOPERS PVT LID	29	D.S.R-IV, SOUTH 24 PGS
				AVIGHNA NIRMAN PVT LTD		
				ALLIUM ENCLAVE PVT LTD		
				ANGELICA COMPLEX PVT LTD		
226	246	0631 2/13	LAKHIRAM PRIYAVERT	ANGELICA CONSTRUCTION PVT LTD	41 500	D.S.R-IV, SOUTH 24 PGS
				ARROWLEAF COMPLEX PVT LTD		
				ARROWLEAF		
				NIWAS PVT LTD		
242	251	0501 4/15	LAKHIRAM PRIYAVERT	VEENAVANI AWAS PVT LID	29	A R.AI. KOLKATA



comet e une Registrar-iv 7/2) of 1908 Parganas

				VEENAVANI APARTMENT PVT LTD				
				VEENAVANI COMPLEX PVT LTD				
227	249	0630 7/13	LAKHIRAM PRIYAVERT	COLUMBINE GRIHA PVT LTD ARROWLEAF VILLA PVT LTD	13	D.S.R-IV, SOUTH 24 PGS		
229	242	0627 6/13	LAKHIRAM PRIYAVERT	LAUREL NIRMAN PVT LTD MILFOIL AASHIANA PVT LTD	11	D.S.R-IV, SOUTH 24 PGS		
	212	0320 4/14			WANTED TO SELECT	AROK YA NIRMAN PVT LTD		
187			RAJINDER SINGH	CHAKRADEV REALESTATE PVT LTD	16	A.R.AI, KOLKATA		
			SURINDER					
	2-22	3195/	3195/	3195/ RAJINDER	MAINAK NIWAS PVT LTD		A.R.AI,	
186	210	14	SINGH	AROKYA ENCLAVE PVT LTD	18	KOLKATA		
241		262 0/14 CHIKARA BROTHERS RAJINDER SINGH SURINDER SINGH						
	262		MAINAK NIWAS PVT LTD	6	A.R.A I, KOLKATA			
238	265	0631 8/13	LAKHIRAM PRIYAVERT	ANULEKHA COMPLEX PVT	36	D.S.R-IV, SOUTH 24		



Mistrict Sub-Registrar-19 and Heart U/S/7(2) of Research Art 1908
Miscre South 2 V Parganas
1 5 MAR 2018

				LTD		PGS
				ANULEKHA DEVELOPERS PVT LTD		
				ANULEKHA NIRMAN PVT LTD		
				ANULEKHA REAL ESTATE PVT LTD		
			AZALEA ENCLAVE P CHIJIKARA LTD	ENCLAVE PVT LTD		
225	247	0627	BROTHERS	AADHIRA ENCLAVE PVT LTD	35	D.S.R-IV, SOUTH 24 PGS
		4/13	RAJINDER	ALLIUM CONSTRUCTION PVT LTD		
			SINGH	SHIVIKA PROPERTIES PVT LTD		
219	237	0640	LAKHIRAM	AAMOD ENCLAVE PVT LTD	27	D.S.R-IV, SOUTH 24
		8/13	PRIYAVERT	AVERT AAMOD NIRMAN PVT LTD	C811	PGS
233	245	0628 8/13	CHHIKARA BROTHERS	ARROWLEAF ENCLAVE PVT LTD	3	D.S.R-IV, SOUTH 24 PGS
228	241	0631 5/13	RAJINDER SINGH	CURRANT GRIEIA PVT LTD	9	D.S.R-JV, SOUTH 24 PGS
197	282	0319 7/14	CHHIKARA BROTHER	AROKYA INFRASTRUCTUR E PVT LTD	57	A.R.AI, KOLKATA



trar-14 (2) of 1908 Parganas

17	234	0529	HISSAR	AADHIRA	19	D.S.RIV.
	-	15024		ABHIPRITHI VILLA PVT LTD		
				NIRMAN PVT LTD		
				ABHIPRITHI		
				LTD		
				INFRACON PVT		PGS
		6/13	BROTHERS	ABHIPRITHI		
03	230	0631	CHHIKARA	GRIHA PVT LTD	56	SOUTH 2a
		0.00	30222223	ABHIPRITHI		D.S.RIV,
				LTD		
				ENCLAVE PVT		
				ABHIPRITHI		
			EUILDERS PVT			
	i			ABHIPRITH!		
	-			LTD		
02	218	0319	/14 BROTHERS DEALTRAI	DEALTRADE PVT	8	A.R.AI, KOLKATA
-		0.710		ANANTA		
		8/11	KUDDUS	ESTATES PVT LTD	8	
		0625	SK.ABDUL	ROOPTARA REAL		-
				BUILDCON PVT LTD		
			SINGH	JANMBHUMI		
		1	RAJINDER	AWAS PVT LTD		1
				JANMBHUMI		
				LTD		1
			SINGH	SHIVIKA REALTORS PVT		
			SURENDER	LTD		
				BUILDERS PVT		
				SHIVIKA		
				HOMES PVT LTD		



7(2) of 1908 Parganas

		5/13	BRICKS	NIRMAN PVT LTD		SOUTH 24
			COMPANY	AADHIRA REAL ESTATE PVT LTD		PGS
				AADRIKA ENCLAVE PVT LTD	25	D.S.RIV, SOUTH 24 PGS
218	236	0628 7/13	HISSAR BRICKS COMPANY	AAKAANKSHA COMPLEX PVT LTD		
				AAMOD CONSTRUCTION PVT LTD		
220	238	0501 RAJINDER 1/15 SINGH	VEENAVANI BUILDERS PVT LTD	17	A.R.AI, KOLKATA	
			1943	SUBHMANI NIWAS PVT LTD		41.00 a 40.00 a 50.00 a 50.00
				NETTLE VILLA PVT LTD	93 SOUTH	
				PARSLEY NIRMAN PVT LTD		
			LAKHIRAM PRIYAVART	PEONY RESIDENCY PVT LTD		
231	280	0630 1/13		ROSEBAY HOUSING PVT LTD		
		CHHIKARA BROTHERS SNOW	SALVIA NIWAS PVT LTD			
				SEDUM NIRMAN PVT LTD		
			SNOWBALL VILLA PVT LTD			
				THYME HOME		



				VERROW HOUSING PVI LITE VERAINE AASHIANA PVT LITD		
				AADRIKA CRIHA PVT LTD AADRIKA		
				NIRMAN PVT LTD AAKAANKSHA AAVAS PVT LTD		
	-		AAKAANKSBA ENCLAVE PVT LTD			
				AÁKAANKSHA GRIHA PVT LTD	101	O.S.RIV. SOUTH 24 PGS
234	268	0630	0630 RAJINDER 9/13 SINCH	AAKAANKSHA REALESTATEPVI LTD		
77676	AASHINYA AASHINYA BUILDERS P LTD AASHINYA COMPLEX P LTD AASHINYA DEVELOPERS	9/13		AASHNYA AAVAS PVT LTD		
		AASHINYA BUILDERS PVT LTD				
				AASHINYA COMPLEXIVI LTD		
				AASHINYA DEVELOPERS PVT LTD		
				AASHINYA ENCLAVE PVT		



Allpore, Edit 1980

1				LTD		
235	267	0631 4/13	LAKHIRAM PRIYAVART	LAMIUM VILLA PVT LTD	8	D.S.RIV, SOUTH 24 PGS
			MILFOIL RESIDENCY PVT LTD			
236	266	0631	LAKHIRAM	MILFOIL NIWAS PVT LTD	33	D.S.RIV, SOUTH 24 PGS
.50	200	9/13	PRIYAVART	AADRIKA AAVAS PVT LTD	2000	
				AADRIKA COMPLEX PVT LTD		
237	2/0	269		AASHINYA NIRMAN PVT LTD	15	D.S.RIV, SOUTH 24 PGS
en.	209		SINGH	AASHINYA NIWAS PVT LTD		
239	264	264 0627 3/13	264	SHIVIKA BUILDMART PVT LTD	20	D.S.RIV, SOUTH 24 PGS
				SHIVIKA NIKETAN PVT LTD		
240 26	263	0631	LAKHIRAM PRIYAVART	SHIVIKA CONCRETE STRUCTURE PVT LTD	14	D.S.RIV, SOUTH 24
		1/15 PRITAVA	TRITATARI	BALADEVA STRUCTURE PVT LTD		PGS
245	261	0631 0/13	PRIYAVART DEWAN SINGH	BALADEVA APRIMENT PVT LID	20	D.S.RIV, SOUTH 24 PGS



Registrar U.S. (2) of Registrar U.S. (2) of Registrar U.S. (2) of Alloore, South 14 Parganas

				BALADEVA FOUNDATION PVT LTD		
	257	CHHIKARA BROTHERS RAJINDER SINGH	BALADEVA INFRACON PVT			
250			0628	LTD	12	D.S.RIV: SOUTH 24
		, Settine	SURINDER SINGH	EALADEVA COMPLEX PVT LTD		PGS
			CHHIKARA	CHAKRADEV CITY HOME PVT LTD		
		256 0320 RAJINDER SINGH	CHAKRADEV INFRAPROJECT PVT LTD	43	A.R.A I, KOLKATA	
252	256		CHAKRADEV NIWAS PVT LTD			
				JANMBHUM! CONCLAVE PVT LTD		
			SURINDER SINGH	JANMBHUMI REALCON FVT LTD		
255	276	0627 9/13	LAKHIRAM PRIVAVART	BALADEVA VILLA PVT LTD		D.S.RIV,
			PRIYAVART DEWAN SINGH	BALADEVA INFRASTRUCTUR E PVT LTD	11	SOUTH 24 PGS
256	277	277	LAKHIRAM PRIYAVART	SHIVIKA CONCRETE FOUNDATION PVT LTD	17	D.S.RIV, SOUTH 24 PGS
				SHIVIKA REAL		



Registrar U/S/7(2) of Registration Act 1908 Aligore, Soul 24 Parganas

1 5 MAR 2018

			DDD ALL DE	AADRIKA NIWAS PVT LTD		
258	278	78 0320 3/14	DEWAN	SHIVIKA ENCLAVE PVT LTD	13	A.R.AI, ROLKATA
259			CHANDRA		2	A.R.AI, KOLKATA
	279	0289 9/16		ANANTA DEALTRADE PVT LTD		
			MANIK CHANDRA BACHAR			
	SHIVIKA E PVT LT SHIVIK BOUSING LAKHIRAM PRIYAVART PROMOTE 0319			SHIVIKA PROCON PVT LTD		
				SHIVIKA KUTIR PVT LTD		
			LAKHIRAM	SHIVIKA HOUSING PVT		
260		SHIVIKA PROMOTERS PVF LTD	110	A.R.AI, KOLKATA		
200	201	9/14		SHIVIKA PLAZA PVT LTD	KO	KOLKALA
	S		SHIVIKA NIRMAN PVT LTD			
				SHIVIKA AWAS PVT LTD		
			BROTHERS	BALADEVA HOMES PVT LTD		
				SATYALAXMI		



Registration Add 1908
MIRRIE South 24 Fergance

		Tot	al land (in Decin	nal)	1232		
TOTAL PURCHASED AREA (in Decimal) Add: - DEEDS TO BE SUPPLIED (in Decimal)					1150 82		
243	252	0320 5/14	LAKHI RAM PRIYA VART	SHIVIKA BUILDCON PVT LTD BALADEVA TOWNSHIP PVT LTD	15	A.R.AL KOLKATA	
246	260	0629 4/13	PRIVAVART DEWAN SINGH	BALADEVA INFRATECH PVT LTD BALADEVAINFRA DEV PVT LTD	14	D.S.RIV. SOUTH 24 PGS	
244 253	253	6/14	253 6/14	SINGH SURINDER REALTOR	AROKYA REALTORS PVT LTD	15	KOLKATA
			CHHIKARA BROTHERS	AROKYA BUILDERS PVT LTD		A.R.A I,	
271	283	0501 0/15	PRIYAVART DEWAN SINGH	FAST FLOW MARKETINGS PVT	17	A.R.AI, KOLKATA	
				SATYALAXMI INFRAPROJECT PVT LTD SATYALAXMI INFRACON PVT LTD			
			1	NIRMAN PVT LTD		1	



Registrar U/9 7(2) of Registration Act 1908 Allpore, Sout 24 Parganas 1 5 MAR 2018 IN WITNESS WHEREOF the Parties have hereunto set and subscribed their respective hands and seals the day, month and year first above written.

SIGNED, SEALED AND DELIVERY by the said Authorised Signatory representing the OWNERS at Kolkata in the presence of:

1. Sunny Agained. Sol 1 Soll Elgin Rd. Kol- 20

Titerpul Soundhu 2. (JITENPAL SANDHU) 12/3A HUNGERFORD STREET KOL - 700016

SHIVIKA BUILDMART PVT. LTD. SHIVIKA NIKETAN PVT. LTD BALADEVA INFRATECH OVT. LTD. BALADEVA INFRADEV + /T, LTD ARROWLEAF ENCLAVE PVT. LTD. BALADEVA INFRACON PVT. LTD. BALADEVA COMPLEX PVT, LTD. AAMOD ENCLAVE PYT, LTD. AAMOD NIRMAN PVT. LTD. AAMOD GRIHA PVT. LTD SHIVIKA CONCRETE STRUCTURE PVT. LTD. BALADEVA STRUCTURE PVT, LTD. LAMIUM VILLAPVT. LTD. SHIVIKA BUILDOON PVT, LTD. BALADEVA TOWNSHIP PVT. LTD.

The K-orkelia. Director/Authorised Signatory

AASHINYA NIWAS PVT. LTD. SHIVIKA PROCON PVT. LTD SHIVIKA KUTIR PVT. LTD. SHIVIKA HOUSING PVT. LTD. SHIVIKA PROMOTERS PVT. LTD. SHIVIKA PLAZA PVT. LTD SHIVIKA NIRMAN PVT. LTD. SHIVIKA AWAS PVT LTD. BALADEVA APARTMENT PVT. LTD. BALADEVA FOUNDATION PVT. LTD BALADEVA HOMES PVT, LTD. SATYA LAXMI NIRMAN PVT. LTD SALYA LAXMI INFRAPROJECT PVT. LTD. SATYA LAXMI INFRACON PVT. LTD. FAST FLOW MARKETING PVT. LTD. CONCORD BARTER PVT. LTD AROKYA INFRASTRUCTURE PVT. LTD.

Ka k-ar leadle.

Director/Authorised Signatory

ARONYA REALTORS PVT. LTD CHAKRADEV CITYHOMES PVT. LTD CHAKRADEV INFRAPROJECTS PVT. LTD. CHAKRADEV NIWAS PVT. LTD. JANMBHUMI CONCLAVE PVT. LTD. JANMBHUMI REALCON PVT. LTD. VEENAVANI BUILDERS PVT. LTD. SUBHMANI NIWAS PVT. LTD AADHIRA NIRMAN PVT. LTD. AADHIRA REAL ESTATE PVT. LTD AADRIKA ENCLAVE PVT. LTD. AAKAANKSHA COMPLEX PVT. LTD. AAMOD CONSTRUCTION PVT, LTD. NETTLE VILLAPVT, LTD. PARSLEY NIRMAN PVT. LTD.

Ken Knay Keli 1

Director/Authorised Signatory



Registration Act 1908
Allogre, Bouth 24 Parganas
1 5 MAR 2018

SHIVIKA CITY HOMES PVT. LTD. SHIVIKA BUILDERS PVT. LTD SHIVIKA REALTORS PVT. LTD. JANBHUMI AWAS PVT. LTD. JANEHUMI BUILDCON PVT. LTD. AADRIKA NIWAS PVT. LTD. SHIVIKA ENGLAVE PVT. LTD. ANANTA DEALTRADE PVT. LTD. MILFOIL RESIDENCY PVT. LTD. MILFOIL NIWAS PVT. LTD AADRIKA AAVAS PVT. LTD. AADRIKA COMPLEX PVT. LTD. ROOPTARA REAL ESTATES PVT. LTD. VEENAVANI AAWAS PVT. LTD. VEENAVANI APARTMENT PVT. LTD. VEENAVANI COMPLEX PVT. LTD. EVERBLINK ENCLAVE PVT. LTD.

R- K- OF Keliw Director/Authorised Signatory

PEONY RESIDENCY PVT. LTD. ROSEBAY HOUSING PVT, LTD SALVIA NIWAS PVT. LTD. SEDUM NIRMAN PVT. LTD. SNOWBALL VILLAPVT, LTD. THYME HOME PVT. LTD. VERAINE AASHIANA PVT, LTD. YERROW HOUSING PVT. LTD. ABHIPRITHI BUILDERS PVT, LTD. ABHIPRITHI ENCLAVE PVT. LTD ABHIPRITH! GRIHA PVT. LTD. ABHIPRITHI INFPACON PVT. LTD. ABHIPRITHI NIRMAN PVT. LTD. ABHIPRITHI VILLA PVT. LTD. BALADEVA VILLA PVT. LTD.

-R-K-W K-div

Director/Authorised Signatory

BALADEVA INFRASTRUCTURE PVT. LTD. SHIVIKA CONCRETE FOUNDATIONS PVT. LTD SHIVIKA REAL ESTATE PVT. LTD. AAORIKA GRIHA PVT. LTD. AADRIKA HIRMAN PVT. LTD AAKAANKSHA AAVAS PVT. LTD. AAKAANKSHA ENCLAVE PVT. LTD. AAKAANHS-14 GRIHAPVT. LTD. AAY AANT THA REAL ESTATE PVT. LTD. AASHINYA AAVAS PVT. LTD AASHINYA BUILDERS PVT. LTD. MASHINYA COMPLEX PVT. LTD. AASHINYA DEVELOPERS PVT. LTD. AASHINYA ENCLAVE PVT. LTD. AASHINYA NIRMAN PVT. LTD.

TR-K-ur Kelly.

Director/Authorised Signatory



Alloore, South 2 Parganas

A 5 MAR 2018

Azalea Aavas Pvt. Ltd.
Azalea Developers Pvt. Ltd.
Avighna Nirman Pvt. Ltd.
Allium Enclave Pvt. Ltd.
Angelica Complex Pvt. Ltd.
Angelica Construction Pvt. Ltd.
Arrowleaf Complex Pvt. Ltd.
Arrowleaf Niwas Pvt. Ltd.

Authorised Signatory

Laurel Nirman Pvt. Ltd.
Milfoll Aashiena Pvt. Ltd.
Anulekha Complex Pvt. Ltd.
Anulekha Developers Pvt. Ltd.
Anulekha Nirman Pvt. Ltd.
Anulekha/Regi Estate Pvt. Ltd.

Authorised Signatory

Mainak Niwas Pvt. Ltd.
Arokya Enclave Pvt. Ltd.
Arokya Nirman Pvt. Ltd.
Chakradov Ronlestate Pvt. Ltd.
Avighna Gomplex Pvt. Ltd.
Avanesah Keal Estate Pvt. Ltd.
Avanesah Vijta Pvt. Ltd.
Avighna Englave Pvt. Ltd.

Authorised Signatory

Azalea Enclave Pvt. Ltd.
Aadhira Enclave Pvt. Ltd.
Allium Construction Pvt. Ltd.
Shlvika Properties Pvt. Ltd.
Columbine Griha Pvt. Ltd.
Arrowleaf Vills Pvt. Ltd.
Currant Griha Pvt. Ltd.
Mainak Awas Pvt. Ltd.

Authorised Signatory

Aamod Niwas Pvt. Ltd.
Aamod Villa Pvt. Ltd.
Anulekha Builders Pvt. Ltd.
Avaneesh Nirman Pvt. Ltd.
Avaneesh Aawas Pvt. Ltd.
Avaneesh Complex Pvt. Ltd.
Avaneesh Enclave Pvt. Ltd.
Avaneesh Griha Pvt. Ltd.

Authorised Signatory



Registration of 1908
Alipore, South 4 Parganas

1 5 MAR 2018

SIGNED, SEALED AND DELIVERY by the said <u>SRIJAN</u>
REALTY PVT. LTD at Kolkata in the presence of:

1. Sunny Agarwal. 36/1A Elgin Roud Kol-20.

For SRIJAN REALTY (P) LIMITED

Director / Authorised Signatory

2. Alhyrt Charkrakerly FB Indrani Park Kolkata 700033

DRAFTED BY ME:

NB/ 547/2009. Sealdah Ciril Court-Bar Aus Gabin Konkala-700014



MORANDUM OF RECEIPT OF DEPOSIT

The Kedia Group Companies confirm having received from the Developer the sum of Rs. 1,50,00,000/- (Rupees One Crore Fifty Lakh) only as interest free refundable Security Deposit in the following manner:

	OWNER COMPANY	AMOUNT IN RE
1	NETTILE VILLA PRIVATE LIMITED	1,80,466.00
2	PARSLEY NIRMAN PRIVATE LIMITED	1,80,466.00
3	PEONY RESIDENCY PRIVATE LIMITED	1,80,466.00
4	ROSEBAY HOUSING PRIVATE LIMITED	1,80,466.00
5	SALVIA NIWAS PRIVATE LIMITED	1,80,466.00
6	SEDUM NIRMAN PRIVATE LIMITED	1,80,466.00
7	SNOWBALL VILLA PRIVATE LIMITED	1,80,466.00
8	THYME HOME PRIVATE LIMITED	1,80,466.00
9	VERAINE AASHIANA PRIVATE LIMITED	1,80,466.00
10	YERROW HOUSING PRIVATE LIMITED	1,80,466.00
11	MILFOIL RESIDENCY PRIVATE LIMITED	1,60,090.00
12	MILFOIL NIWAS PRIVATE LIMITED	1,60,090.00
13	LAMIUM VILLA PRIVATE LIMITED	1,55,240.00
	Total	22,80,080.00
14	AADRIKA GRIHA PRIVATE LIMITED	1,78,172.00
15	AADRIKA NIRMAN PRIVATE LIMITED	1,78,172.00
16	AAKAANKSHA AAVAS PRIVATE LIMITED	1,78,172.00
17	AAKAANKSHA ENCLAVE PRIVATE LIMITED	1,78,172.00
18	AAKAANKSHA GRIHA PRIVATE LIMITED	1,78,172.00
9	AAKAANKSHA REAL ESTATE PRIVATE LIMITED	1,78,172.00
20	AASHINYA AAVAS PRIVATE LIMITED	1,78,172.00
21	AASHINYA BUILDERS PRIVATE LIMITED	1,78.172.00



Alipore, South 24 Parganas

15 MAR 2018

111

22	AASHINYA COMPLEX PRIVATE LIMITED	1,78,172.00
23	AASHINYA DEVELOPERS PRIVATE LIMITED	1,78,172.00
24	AASHINYA ENCLAVE PRIVATE LIMITED	1,78,172.00
25	ABHIPRITHI BUILDERS PRIVATE LIMITED	1,81,112.00
26	ABHIPRITHI ENCLAVE PRIVATE LIMITED	1,81,112.00
	Total	23,22,116.00
27	ABHIPRITHI GRIHA PRIVATE LIMITED	1,81,112.00
28	ABHIPRITHI INFRACON PRIVATE LIMITED	1,81,112,00
29	ABHIPRITHI NIRMAN PRIVATE LIMITED	1,81,112.00
30	ABHIPRITHI VILLA PRIVATE LIMITED	1,81,112.00
31	AASHINYA NIRMAN PRIVATE LIMITED	1,45,536.00
32	AASHINYA NIWAS PRIVATE LIMITED	1,45,536.00
33	BALADEVA APARTMENT PRIVATE LIMITED	1,94,050.00
34	BALADEVA FOUNDATION PRIVATE LIMITED	1,94,050.00
35	SHIVIKA BUILDMART PRIVATE LIMITED	1,94,050.00
36	SHIVIKA NIKETAN PRIVATE LIMITED	1,94,050.00
37	BALADEVA INFRATECH PRIVATE LIMITED	1,35,834.00
38	BALADEVA INFRADEV PRIVATE LIMITED	1,35,834.00
39	BALADEVA INFRASTRUCTURE PRIVATE LIMITED	1,06,728.00
	Total	21,70,116.00
40	SHIVIKA CONCRETE FOUNDATION PRIVATE LIMITED	1,64,942.00
11	SHIVIKA REAL ESTATE PRIVATE LIMITED	1,64,942.00
12	BALADEVA INFRACON PRIVATE LIMITED	1,16,430.00
3	BALADEVA COMPLEX PRIVATE LIMITED	1,16,430.00
14	AADRIKA AAVAS PRIVATE LIMITED	1,60,090.00
5	AADRIKA COMPLEX PRIVATE LIMITED	1,60,090.00



46	BALADEVA STRUCTURE PRIVATE LIMITED	1,35,834.00
47	AADRIKA ENCLAVE PRIVATE LIMITED	1,61,708.00
48	AAKAANKSHA COMPLEX PRIVATE LIMITED	1,61,708.00
49	AAMOD CONSTRUCTION PRIVATE LIMITED	1,61,708.00
50	AADHIRA NIRMAN PRIVATE LIMITED	1,84,346.00
51	AADHIRA REAL ESTATE PRIVATE LIMITED	1,84,345.00
52	AADRIKA NIWAS PRIVATE LIMITED	1,26,132.00
		19,98,706.00
53	SHIVIKA ENCLAVE PRIVATE LIMITED	1,26,132.00
54	SHIVIKA PROCON PRIVATE LIMITED	1,94,050.00
55	SHIVIKA KUTIR PRIVATE LIMITED	1,94,050.00
56	SHIVIKA HOUSING PRIVATE LIMITED	1,94,050.00
57	SHIVIKA PROMOTERS PRIVATE LIMITED	1,94,050.00
58	SHIVIKA PLAZA PRIVATE LIMITED	1,94,050.00
59	SHIVIKA NIRMAN PRIVATE LIMITED	1,94,050.00
60	SHIVIKA AWAS PRIVATE LIMITED	1,94,050.00
61	BALADEVA HOMES PRIVATE LIMITED	1,94,050.00
62	SA CALAXMI NIRMAN PRIVATE LIMITED	1,94,050.00
63	SATYALAXMI INFRAPROJECT PRIVATE	
	LIMITED	1,94,050.00
64	SAT-ALAXMI INFRACON PRIVATE LIMITED	1,94.050.00
65	CHAKRADEV CITY HOME PRIVATE LIMITED	1,66,882.00
	Total	24,27,564.00
66	CHAKRADEV INFRAPROJECT PRIVATE LIMITED	1,66,882.00
67	CHAKRADEV NIWAS PRIVATE LIMITED	1,65,882.00
68	JANMBHUMI CONCLAVE PRIVATE LIMITED	1,66,882.00
69	JANI/JBHUMI REALCON PRIVATE LIMITED	1,66,882.00
70	AROKYA INFRASTRUCTURE PRIVATE LIMITED	1,84,346 00
71	SHIVIKA CITY HOMES PRIVATE LIMITED	1,84,346.00



Allpore, Solid 1908

1 5 MAR 2018

	All Total	1,50,00,000.00
	Total	4,36,612.00
8	EVERBLINK ENCLAVE PRIVATE LIMITED	1,55,240.00
37	SHIVIKA CONCRETE STRUCTURE PRIVATE LIMITED	1,74,644.00
16	BALADEVA VILLA PRIVATE LIMITED	1,06,728.00
	Total	10,96,376.00
35	ANANTA DEALTRADE PRIVATE LIMITED	1,94,050.00
84	ARGKYA REALTORS PRIVATE LIMITED	1,45,536.00
33	AROKYA BUILDERS PRIVATE LIMITED	1,45,536.00
32	BALADEVA TOWNSHIP PRIVATE LIMITED	1,45,536.00
81	SHIVIKA BUILDCON PRIVATE LIMITED	1,45,536.00
80	ROOPTARA REAL ESTATE PRIVATE LIMITED	1,55,240.00
79	SUBHMANI NIWAS PRIVATE LIMITED	1,64,942.00
		22,68,430.00
78	VEENAVANI BUILDERS PRIVATE LIMITED	1,64,942.00
77	FAST FLOW MARKETINGS PRIVATE LTD.	1,64,942.00
76	CONCORD BARTER PRIVATE LIMITED	1,64,942.00
75	JANMBHUMI BUILDCON PRIVATE LIMITED	1,84,346.00
74	JANMBHUMI AWAS PRIVATE LIMITED	1,84,346.00
73	SHIVIKA REALTORS PRIVATE LIMITED	1,84,345.00
72	SHIVIKA BUILDERS PRIVATE LIMITED	1,84,346.00

For Shivika Buildmart Private Limited & 95 ors.

Witnesses:


Ra Ker Keden

1. Suny Agamond 1. Suny Agamond Roll 20.
21/14 dyn Rud Roll 20.
2. Ablight Chalanbalg - 7 B. Indran Park
Kolkata Foro 33

Allipote, Sco. 24 Parganas

15 MAR 2018

01





Registration Act 1908
Allpore, Soul 24 Parganas

1 5 MAR 2018

SPECIMEN FORM FOR TEN FINGER PRINTS



Name RAM KUMAR KEDIA

Signature Ro K-or Icedia



	1	Consultant		
U		49	1	
Little	Ring	Middle	Fore	Thumb
- CONTRACT	(Left Hand)	100	aidh.
Thumb	Fore	Middle	Ring	Little
	(Right Hand)	

Name INDERPAL SINGH SANDHU.
Signature Judge Al touth



		6	Nov	ie.
Little	Ring	Middle (Left Hand)	Fore	Thumb
		A A	15	0
Thumb	Fore	Middle	Ring	Little
Addition	75 O TO VIEW CO.	Right Hand		

Name RAM NARESH ASARWAL

Signature for Nounsfer



Registration Act 1908
Allpore, South 24 Parganas

1 5 MAR 2018

DATED THIS _____DAY OF February, 2018

BETWEEN

SHIVIKA BUILDMART PVT. LTD & Ors

AND

SRIJAN REALTY PVT LTD ... DEVELOPER.

DEVELOPMENT AGREEMENT

